



GP Flooring Solutions
 Headquarters
 32 Marway Circle
 Gates, NY 14624
 (800) 832-3550

Proposal

For:
 Albany County
 112 State Street, Room 940
 Albany, NY 12207

Job Site:
 Albany County - Dept for Children, Youth, and Families -
3rd Floor
 112 State Street
 Albany, NY 12207
 Contact: Scott Allardice 518 447-7215

Proposal # 22457
 Customer PO
 Contract # **PC69411**
 Date 5/14/2024
 Sales Person Don Antonangeli
 Designer

Type	Quantity	Product Description	Color / Item Number	Price	Total
Carpet	Mat 1561.7 SqYd	Shaw Direction Ecoworx Tile (5T071)	TBD	\$24.45	\$38,183.57
	Lab 1561.7 SqYd	Carpet Tile Installation	3rd Floor - DCYF	\$10.90	\$17,022.53
Notes	* Includes vacuum of existing broadloom carpet prior to installation.				
Adhesive	Mat 30 RL	Advantage System (AVNET)		\$383.48	\$11,504.40
Notes	* Adhesion System for Carpet Tile over Broadloom				
Wall Base	Mat 1680 LnFt	Roppe 4" Base 1/8 Vinyl Cove Sections (800 series)	Charcoal 40C8123		
	Lab 1680 LnFt	4" Vinyl Base Installation (excludes materials)		\$3.50	\$5,880.00
Notes	* Includes removal of existing 4" vinyl cove base.				
Adhesive	Mat 30 Each	Mapei 575 cove base adhesive (12 tubes per carton)	Tube		
Labor	Mat 1 Each	Cubicle Lift System			
	Lab 238 HR	Furniture Removal & Replacement		\$102.85	\$24,478.30
Notes	* Includes cubicle lift system - 61 half cubes & 5 full cubes				
Transition	Mat 24 LnFt	Johnsonite Wheeled Traffic Transition CTA-XX-K (3/8" to 1/8")	# 01 Black		
	Lab 24 LnFt	Transition Installation (excludes materials)		\$5.95	\$142.80
Unclassified	Lab 1 Each	Travel for Multiple Mobilizations			
Unclassified	Mat 1 Each	Freight - Shaw to GP Warehouse		\$3,435.74	\$3,435.74

Information

* All materials and labor pricing set at or below **Shaw PC69411 (rev. 6/30/2023)** OGS NYS Contract.

* Installation will be phased and performed during the evening hours 2nd shift M-F @ Albany County Prevailing Rate.

* **Scope** : GP to Install new Shaw 24x24" carpet tile using Advantage adhesion system over existing commercial grade broadloom carpet with new 4" vinyl wall base w/ wheeled traffic transitions to hallway. GP responsible for all furniture moving including cubicle lift.

* **Customer is responsible for the pack-out of each work stations' materials and personal effects prior to GP's installation. * Customer responsible for resizing doors if necessary to accommodate new floor elevation +1/4".**

	Total
Contract Total	\$100,647.34
Sales Tax	
Grand Total	\$100,647.34

Additional Conditions

Federal ID #16-6330058, NYS WBE-59659

We are pleased to present this confidential proposal for review by you and your organization. Work to be done M-F during normal working hours unless otherwise noted. If furniture is to be moved, electronics should be unplugged and any loose personal items should be put in a box on the desk top. Loose boxes, shoes, etc. on the floor should be removed and placed on the desk top as well.

Continuation For: Albany County, Proposal # 22457

Type	Quantity	Product Description	Color / Item Number	Price	Total
------	----------	---------------------	---------------------	-------	-------

The proposal does not include ACM abatement work or any provisions for ACM in the work area. If an abatement is taking place prior to this work, please ensure that all abatement chemicals and residue are removed. The chemicals can have an adverse effect on the flooring materials.

Payment terms are net 30 unless otherwise noted. Due to the tariffs that have been implemented - certain product pricing may change after this proposal has been written. Please confirm pricing prior to executing any agreement or purchase order. Proposal expires 45 days from date of issuance.

Buyer _____ Date _____

Seller _____ Date _____