SCHEDULE B: Phases, Sub-phase/Tasks, and Allocation of Responsibility

Instructions: Identify the responsibility for each applicable Sub-phase task by entering X in either the NYSDOT column to allocate the task to State labor forces or a State Contract, or in the Sponsor column indicating non-State labor forces or a locally administered contract.

A 1	A1. Preliminary Engineering ("PE") Phase			
	Phase/Sub-phase/Task Responsibility: N	YSDOT	Sponsor	
1.	Scoping: Prepare and distribute all required project reports, including an Expanded Project Proposal (EPP) or Scoping Summary Memorandum (SSM), as appropriate.			
2.	Perform data collection and analysis for design, including traffic counts and forecasts, accident data, Smart Growth checklist, land use and development analysis and forecasts.			
3.	Smart Growth Attestation (NYSDOT ONLY).			
4.	Preliminary Design: Prepare and distribute Design Report/Design Approval Document (DAD), including environmental analysis/assessments, and other reports required to demonstrate the completion of specific design sub-phases or tasks and/or to secure the approval/authorization to proceed.			
5.	Review and Circulate all project reports, plans, and other project data to obtain the necessary review, approval, and/or other input and actions required of other NYSDOT units and external agencies.			
6.	Obtain aerial photography and photogrammetric mapping.		\boxtimes	
7.	Perform all surveys for mapping and design.		\boxtimes	
8.	<u>Detailed Design</u> : Perform all project design, including preparation of plan sheets, cross-sections, profiles, detail sheets, specialty items, shop drawings, and other items required in accordance with the Highway Design Manual, including all Highway Design, including pavement evaluations, including taking and analyzing cores; design of Pavement mixes and applications procedures; preparation of bridge site data package, if necessary, and all Structural Design, including hydraulic analyses, if necessary, foundation design, and all design of highway appurtenances and systems [e.g., Signals, Intelligent Transportation System (ITS) facilities], and maintenance protection of traffic plans. Federal Railroad Administration (FRA) criteria will apply to rail work.			
9.	Perform landscape design (including erosion control).		\boxtimes	
10.	Design environmental mitigation, where appropriate, in connection with: Noise readings, projections, air quality monitoring, emissions projections, hazardous waste, asbestos, determination of need of cultural resources survey			

Phase/Sub-phase/Task	Responsibility:	<u>NYSDOT</u>	<u>Sponsor</u>
11. Prepare demolition contracts, utility relocation plans other plans and/or contract documents required to any portions of the project which may be more appro- separately and independently.	advance, separat	ė,	
12. Compile PS&E package, including all plans, propose estimates, notes, special contract requirements, and documents necessary to advance the project to constant.	any other contra		
13. Conduct any required soils and other geological investigation	stigations.		\boxtimes
14. Obtain utility information, including identifying the loc utilities within the project area, the ownership of prepare utility relocations plans and agreements, in of Form HC-140, titled Preliminary Utility Work Agree	these utilities, ar cluding completion	nd	
15. Determine the need and apply for any required perr Coast Guard, U.S. Army Corps of Engineers, Widentification and delineation of wetlands), SPDES, Work Permits, and any permits or other approvals with local laws, such as zoning ordinances, his assessment and special districts.	Vetlands (including NYSDOT Highware required to comp	ng ny ly	
16. Prepare and execute any required agreements, include	ding:		\boxtimes
- Railroad force account			
- Maintenance agreements for sidewalks, lighting, sig	ınals, betterments	i	
- Betterment Agreements			
 Utility Work Agreements for any necessary Utilities 	lity Relocations	of	
17. Provide overall supervision/oversight of design to with Federal and State design standards or conditional approval of PS&E (Contract Bid Documents) by NYS	ons, including fin		
18. The American Recovery and Reinvestment Act (ARR additional extensive reporting. The Municipality/Spoin its construction contract the additional ARRA reported to the weekly employment during Construction the Federal Highway Administration (FHWA).	onsor must includ orting requiremen	le ts	
19. Pursuant to Title IX, Section 902 of the ARRA Comptroller General and his representatives are examine any records of the contractor, or an subcontractors, that directly pertain to and involve tr to the contract or subcontract, and 2) interview any of the contractor or any of its subcontractors transactions.	authorized to: ny records of i ansactions relatir officer or employe	1) ts og ee	
A2. Right-of-Way (ROW) Incidentals			

Responsibility: NYSDOT Sponsor

Phase/Sub-phase/Task

	Phase/Sub-phase/Task	Responsibility:	<u>NYSDOT</u>	<u>Sponsor</u>
1.	Prepare ARM or other mapping, showing preliminary t	aking lines.		\boxtimes
2.	ROW mapping and any necessary ROW relocation pla	ans.		\boxtimes
3.	Obtain abstracts of title and certify those having an in be acquired.	nterest in ROW	to 🗌	
4.	Secure Appraisals.			\boxtimes
5.	Perform Appraisal Review and establish an amount compensation.	representing ju	ıst 🗌	
6.	Determination of exemption from public hearing required by the Eminent Domain Procedure Law, include termination, as may be applicable. If NYSDOT is acquiring the right-of-way, this determination may by NYSDOT only if NYSDOT is responsible for Engineering Phase under Phase A1 of this Schedu	cluding <i>de minin</i> s responsible f ay be performe the Prelimina	nis or ed	
7.	Conduct any public hearings and/or informational merequired by the Eminent Domain Procedures La provision of stenographic services, preparation at transcripts, and response to issues raised at such mere	aw, including the nd distribution	ne	
8.	The American Recovery and Reinvestment Act (ARR) additional extensive reporting. The Municipality/Spo in its construction contract the additional ARRA reported to the weekly employment during Construction the Federal Highway Administration (FHWA).	nsor must includerting requiremen	de its	
9.	Pursuant to Title IX, Section 902 of the ARRA Comptroller General and his representatives are examine any records of the contractor, or any subcontractors, that directly pertain to and involve trate to the contract or subcontract, and 2) interview any of the contractor or any of its subcontractors transactions.	authorized to: y records of unsactions relations fficer or employe	1) its ng ee	
В.	Right-of-Way (ROW) Acquisition			
	Phase/Sub-phase/Task	Responsibility:	NYSDOT	Sponsor
1.	Perform all Right-of-Way (ROW) Acquisition negotiations with property owners, acquisition of accompanying legal work, payments to and/or dependence; and all other actions necessary to secure title and entry to required properties. If NYSDOT is to a including property described as an uneconomi behalf of the Municipality/Sponsor, the Municipality so acquired which form a part of the complete.	f properties and posits on behalf any required leg to, possession of acquire propertic remainder, of icipality/Sponsmanent proper	nd of gal of, Sy, on or	

	<u>Phase/Sub-phase/Task</u> Responsibility: <u>N</u>	<u>(SDOT</u>	<u>Sponsor</u>
2.	Provide required relocation assistance, including payment of moving expenses, replacement supplements, mortgage interest differentials, closing costs, mortgage prepayment fees.		
3.	Conduct eminent domain proceedings, court and any other legal actions required to acquire properties.		\boxtimes
4.	Monitor all ROW Acquisition work and activities, including review and processing of payments of property owners.		
5.	Provide official certification that all right-of-way required for the construction has been acquired in compliance with applicable Federal, State or Local requirements and is available for use and/or making projections of when such property(ies) will be available if such properties are not in hand at the time of contract award.		
6.	Conduct any property management activities, including establishment and collecting rents, building maintenance and repairs, and any other activities necessary to sustain properties and/or tenants until the sites are vacated, demolished, or otherwise used for the construction project.		
7.	Subsequent to completion of the Project, conduct ongoing property management activities in a manner consistent with applicable Federal, State and Local requirements including, as applicable, the development of any ancillary uses, establishment and collection of rent, property maintenance and any other related activities.		
8.	The American Recovery and Reinvestment Act (ARRA) projects require additional extensive reporting. The Municipality/Sponsor must include in its construction contract the additional ARRA reporting requirements related to the weekly employment during Construction or as modified by the Federal Highway Administration (FHWA).		
9.	Pursuant to Title IX, Section 902 of the ARRA, the U.S. DOT Comptroller General and his representatives are authorized to: 1) examine any records of the contractor, or any records of its subcontractors, that directly pertain to and involve transactions relating to the contract or subcontract, and 2) interview any officer or employee of the contractor or any of its subcontractors regarding such transactions.		
C.	Construction, Construction Support (C/S) and Construction Inspection	on (C/I) F	hase
	Phase/Sub-phase/Task Responsibility: N	YSDOT	<u>Sponsor</u>
1.	Advertise contract lettings and distribute contract documents to prospective bidders.		\boxtimes
2.	Conduct all contract lettings, including receipt, opening, and analysis of bids, evaluation/certification of bidders, notification of rejected bids/bidders, and awarding of the construction contract(s).		
3.	Receive and process bid deposits and verify any bidder's insurance and bond coverage that may be required.		

	Phase/Sub-phase/Task	Responsibility: 1	<u>IYSDOT</u>	Sponsor
4.	Compile and submit Contract Award Documentation Pa	ackage.		\boxtimes
5.	Review/approve any proposed subcontractors, vendors	s, or suppliers.		\boxtimes
6.	Conduct and control all construction activities in acceplans and proposal for the project. Maintain accurate, a records and files, including all diaries and logs, to perform chronology of project construction activities. Procur materials, supplies and labor for the performance of project, and insure that the proper materials, equivers resources, methods and procedures are used.	up-to-date project rovide a detailed e or provide all the work on the		
7a	For non-NHS or non-State Highway System Projects: materials, including review and approval for ar substitutions.			
7b	For NHS or State Highway System Projects: Inspection materials such as bituminous concrete, Portland of structural steel, concrete structural elements and/or the be used in a federal aid project will be performed by, the requirements of NYSDOT. The Municipality/Spons require provision for such materials inspection in subcontract that includes materials that are subject to approval in accordance with the applicable NYSD construction standards associated with the federal aid provided in the standards associated with the standards associated w	ement concrete, eir components to and according to sor shall make or any contract or o inspection and DOT design and		
7c.	For projects that fall under both 7a and 7b above, each.	check boxes for		
8.	Design and/or re-design the project or any portion of may be required because of conditions enco construction.	f the project that ountered during		
9.	Administer construction contract, including the review all contactor requests for payment, orders-on-contract work, extensions of time, exceptions to the plans are substitutions or equivalents, and special specifications.	ct, force account nd specifications,		
10	The American Recovery and Reinvestment Act (ARRA additional extensive reporting. The Municipality/Spon in its construction contract the additional ARRA report related to the weekly employment during Construction the Federal Highway Administration (FHWA).	sor must include ting requirements		
11	Pursuant to Title IX, Section 902 of the ARRA, Comptroller General and his representatives are a examine any records of the contractor, or any subcontractors, that directly pertain to and involve trar to the contract or subcontract, and 2) interview any off of the contractor or any of its subcontractors transactions.	authorized to: 1) records of its resactions relating ficer or employee		
12	Review and approve all shop drawings, fabrication details of structural work.	letails, and other		\boxtimes

<u>Phase/Sub-phase/Task</u>	Responsibility:	<u>NYSDOT</u>	<u>Sponsor</u>
13. Administer all construction contract claims, disputes or	litigation.		\boxtimes
14. Perform final inspection of the complete work to determinal quantities, prices, and compliance with plans space of the construction engineering supervision and necessary to conform to Municipal, State and FHW including the final acceptance of the project by NYSDC	pecifications, an I inspection wor VA requirements	d k	
15. Pursuant to Federal Regulation 49 CFR 18.42(e)(agency and the Comptroller General of the United Stheir authorized representatives, shall have the right pertinent books, documents, papers, or other records subgrantees which are pertinent to the grant, in orde examinations, excerpts, and transcripts.	States, or any or of access to and of grantees and	of y d	