

**SCHEDULE A – Description of Project Phase, Funding and Deposit Requirements  
 NYSDOT/ State-Local Agreement - Schedule A for PIN 1763.15**

<b>OSC Contract #:</b> <u>D041585</u>	<b>Contract Start Date:</b> <u> / / </u> (mm/dd/yyyy)	<b>Contract End Date:</b> <u> / / </u> (mm/dd/yyyy)
<input type="checkbox"/> Check, if date changed from the last Schedule A		
<b>Purpose:</b> <input checked="" type="checkbox"/> Original Standard Agreement <input type="checkbox"/> Supplemental Schedule A No.		
<b>Agreement Type:</b> <input checked="" type="checkbox"/> Locally Administered Municipality/Sponsor (Contract Payee): Albany County		
Other Municipality/Sponsor (if applicable):		
<input type="checkbox"/> State Administered <small>List participating Municipality(ies) and the % of cost share for each and indicate by checkbox which Municipality this Schedule A applies.</small>		
<input type="checkbox"/> Municipality: % of Cost share		
<input type="checkbox"/> Municipality: % of Cost share		
<input type="checkbox"/> Municipality: % of Cost share		
<b>Authorized Project Phase(s) to which this Schedule applies:</b> <input checked="" type="checkbox"/> PE/Design <input checked="" type="checkbox"/> ROW Incidentals		
<input type="checkbox"/> ROW Acquisition <input type="checkbox"/> Construction/CI/CS		
<b>Work Type:</b> BR REPLACE	<b>County (If different from Municipality):</b> Albany County	
<small>(Check, if Project Description has changed from last Schedule A):</small> <input type="checkbox"/>		
<b>Project Description:</b> South Albany Road over Onesquethaw Creek		
<b>Marchiselli Eligible</b> <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No		

<b>A. Summary of Participating Costs FOR ALL PHASES</b> <small>For each PIN Fiscal Share below, show current costs on the rows indicated as "Current.". Show the old costs from the previous Schedule A on the row indicated as "Old." All totals will calculate automatically.</small>							
PIN Fiscal Share	"Current" or "Old" entry indicator	Funding Source (Percentage)	TOTAL Costs	FEDERAL Funds	STATE Funds	LOCAL Funds	LOCAL DEPOSIT AMOUNT (Required only if State Administered)
1763.15.121	Current	(95%)	\$522,500.00	\$522,500.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
1763.15.NPS	Current	**	\$27,500.00	\$0.00	\$0.00	\$27,500.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
1763.15.221	Current	(95%)	\$29,879.00	\$29,879.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
1763.15.NPS	Current	**	\$1,573.00	\$0.00	\$0.00	\$1,573.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current	**	\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current	**	\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
<b>TOTAL CURRENT COSTS:</b>			\$581,452.00	\$552,379.00	\$ 0.00	\$29,073.00	\$ 0.00

**NYSDOT/State-Local Agreement – Schedule A    PIN 1763.15**

<b>B. Local Deposit(s) from Section A:</b>	\$ 0.00
<b>Additional Local Deposit(s)</b>	\$0.00
<b>Total Local Deposit(s)</b>	\$ 0.00

<b>C. Total Project Costs</b> <i>All totals will calculate automatically.</i>			
Total FEDERAL Cost	Total STATE Cost	Total LOCAL Cost	Total ALL SOURCES Cost
\$552,379.00	\$ 0.00	\$29,073.00	\$581,452.00
			<b>Total FEDERAL Cost</b>
			\$552,379.00
			<b>Total STATE Cost</b>
			\$ 0.00
<b>SFS TOTAL CONTRACT AMOUNT</b>			<b>\$552,379.00</b>

<b>D. Point of Contact for Questions Regarding this Schedule A (Must be completed)</b>	Name: <u>Kaylee Noll</u> Phone No: <u>518-485-6337</u>
--	---

See Agreement (or Supplemental Agreement Cover) for required contract signatures.

**Footnotes (FN):** (See [LPB's](#) SharePoint for link to sample footnotes)

- \*\*This is a 2022 Bridge NY project and Federal Funding is designated "BFP Off System" and represents 100% of the federal funds.
- 1763.15 NPS in the amount of \$ 27,500.00 is being provided for preliminary design and incidentals.
- 1763.15 NPS in the amount of \$ 1,573.00 in being provided for ROW incidentals.
  
- This is a Bridge NY Bridge project. Reimbursement for this project is capped. This 95% Federally funded and 5% Local Funding.
- Projects must begin construction no later than 24 months after award, award is defined as approved State-Local Agreement SLA by the NYS Office of the State Comptroller. The Project Sponsor must expeditiously progress their execution of the State-Local Agreement.
- Projects must be fully completed 30 months of commencing construction, construction is defined as an award to a contractor or commencement of work by municipal forces. Therefore, Sponsors are strongly encouraged to have projects substantially completed 20 months of commencing construction.
  
- 
- 
- 
- 
-

•

•