

RFB#2022-072		
Watervliet Shaker Road CR157 Roadway Improvement Project Phase III Tree Clearing and Preliminary Grading		
	James H. Maloy	New Castle
Lump Sum Base Bid	\$ 343,000.00	\$ 350,040.00
10% Contingency	\$ 34,300.00	\$ 35,004.00
Total Bid	\$ 377,300.00	\$ 385,044.00