

RFB#2024-157 MVP Arena Loading Dock Renovation				
GENERAL CONSTRUCTION				
Vendor:	AOW	Gallo	Murnane	Sam Greco
LUMP SUM BASE BID:	\$415,847.00	\$543,200.00	\$429,300.00	\$497,000.00
10% CONTINGENCY ALLOWANCE:	\$41,584.70	\$54,320.00	\$42,930.00	\$49,700.00
TOTAL BASE BID (Base Bid + 10 % Contingency Allowance):	\$457,431.70	\$597,520.00	\$472,230.00	\$546,700.00

RFB#2024-157 MVP Arena Loading Dock Renovation				
MECHANICAL CONSTRUCTION				
Vendor:	BPI Piping	Campito	JW Danforth	
LUMP SUM BASE BID:	\$379,480.00	\$598,451.00	\$415,000.00	
10% CONTINGENCY ALLOWANCE:	\$37,948.00	\$59,845.10	\$41,500.00	
TOTAL BASE BID (Base Bid + 10 % Contingency Allowance):	\$417,428.00	\$658,296.10	\$456,500.00	

The submitted bid had a mathematical error for the 10% Bid contingency. The 10% Contingency was incorrectly submitted as \$37,520.00.

RFB#2024-157				
MVP Arena Loading Dock Renovation				
ELECTRICAL CONSTRUCTION				
Vendor:	Allegiant	B&D Industries	Caruso	CKM Electric
LUMP SUM BASE BID:	\$142,649.00	\$127,350.00	\$202,342.00	\$117,000.00
10% CONTINGENCY ALLOWANCE:	\$14,264.90	\$12,735.00	\$20,234.20	\$11,700.00
TOTAL BID: (Base Bid + 10% Contingency Allowance)	\$156,913.90	\$140,085.00	\$222,576.20	\$128,700.00
Vendor:	DLC Electric	East Empire	E-J Electric	Harold R. Clune
LUMP SUM BASE BID:	\$154,500.00	\$105,500.00	\$118,000.00	\$136,000.00
10% CONTINGENCY ALLOWANCE:	\$15,450.00	\$10,550.00	\$11,800.00	\$13,600.00
TOTAL BID: (Base Bid + 10% Contingency Allowance)	\$169,950.00	\$116,050.00	\$129,800.00	\$149,600.00
Vendor:	McBain	Stilsing		
LUMP SUM BASE BID:	\$246,800.00	\$254,000.00		
10% CONTINGENCY ALLOWANCE:	\$24,680.00	\$25,400.00		
TOTAL BID: (Base Bid + 10% Contingency Allowance)	\$271,480.00	\$279,400.00		

RFB#2024-157	
MVP Arena Loading Dock Renovation	
PLUMBING CONTRUCTION	
Vendor:	BPI Piping
LUMP SUM BASE BID:	\$24,390.00
10% CONTINGENCY ALLOWANCE:	\$2,439.00
TOTAL BASE BID (Base Bid + 10 % Contingency Allowance):	\$26,829.00

The submitted bid had a mathematical error for the 10% Bid contingency. The 10% Contingency was incorrectly submitted as \$2,410.

RFB#2024-157	
MVP Arena Loading Dock Renovation	
FIRE PROTECTION CONSTRUCTION	
Vendor:	
LUMP SUM BASE BID:	No Bids were submitted.
10% CONTINGENCY ALLOWANCE:	
TOTAL BASE BID (Base Bid + 10 % Contingency Allowance):	