| GROUP 31555 - AWARD 23334 - COMPREHENSIVE LIQUID BITUMINOUS MATERIALS<br>(Statewide)  |   |                  |  |  |  |
|---|---|------------------|--|--|--|
| LOT 4 - HEATER SCARIFICATION (Version 04/01/2024)   |   |                  |  |  |  |
| AGENCY/USER COMPLETES THIS SECTION FOR QUICK QUOTE  |   |                  |  |  |  |
| Date when the Quick Quote form is sent to the contractor: Feb / 18 / 2025   |   |                  |  |  |  |
| <ul> <li>NOTE:</li> <li>1. The user and the contractor understand that the Project's Total Cost to be shown below will include all the needed Price Adjustments for the month indicated (the month when the Quick Quote form is sent to the contractor). If the project (or part of the project) is executed in a different month than the one used to calculate this Quick Quote, then the Project's Total Cost will change accordingly to reflect the Price Adjustments for the Month in which the project (or part of the project) was actually performed.</li> <li>2. The contractor understands that <u>at no time may a quick quote unit price (without the Price Adjustment) exceed the contract price</u>. Materials cost, hauling expenses, etc., can be lowered by the contractor any time during the quick quote process.</li> </ul> |   |                  |  |  |  |
| Agency/User:  | Albany County DPW   |                  |  |  |  |
| Project Name:   | County Route 408  | Quick Quote #    |  |  |  |
| Project Location  |   |                  |  |  |  |
| Item 417.01 - Heater Scarification of Hot Mix Asphalt (HMA):  |   |                  |  |  |  |
| Estimated Total Quantity Required: 81,562.000 Square Yards  |   |                  |  |  |  |
| Additional Items  | (enter a check mark if re                                   | <u>:quired):</u> |  |  |  |
| ☑ Work Zone   | e Traffic Control by Cont                                   | tractor Required |  |  |  |
| Additional  | Additional Flaggers Required Number of Additional Flaggers: |                  |  |  |  |
| Pilot Vehicle Required Number of Pilot Vehicles:  |   |                  |  |  |  |
| OCP Insurance Required  |   |                  |  |  |  |

| LOT 4 - HEATER SCARIFICATION (Version 04/01/2024)         Anticipated Project Start Date:       TBD         Agency/User Contact:       Lisa Ramundo, DPW Commisioner         Agency/User Telephone:       (518) 655-7902         Quick Quote must be returned by:       02/18/25         Agency/User Comments:       (Note: Press Alt+Enter to create a new line) | GROUP 31555 - AWARD 23334 - COMPREHENSIVE LIQUID BITUMINOUS MATERIALS<br>(Statewide)   |  |  |  |  |  |
|---|--|--|--|--|--|--|
| Agency/User Contact:       Lisa Ramundo, DPW Commisioner         Agency/User Telephone:       (518) 655-7902         Quick Quote must be returned by:       02/18/25  | LOT 4 - HEATER SCARIFICATION (Version 04/01/2024)  |  |  |  |  |  |
|   | Anticipated Project Start Date:       TBD         Agency/User Contact:       Lisa Ramundo, DPW Commisioner         Agency/User Telephone:       (518) 655-7902         Quick Quote must be returned by:       02/18/25 |  |  |  |  |  |

GROUP 31555 - AWARD 23334 - COMPREHENSIVE LIQUID BITUMINOUS MATERIALS (Statewide)

## LOT 4 - HEATER SCARIFICATION (Version 04/01/2024)

| <b>CONTRACTOR COMPLETES THIS SECTION FOR QUICK QUOTE</b>    |  |                         |  |  |  |
|---|--|-------------------------|--|--|--|
| Proje   | ect Name: County Route 408   | Quick Quote # 0         |  |  |  |
| PC I  | Number PC70344   |                         |  |  |  |
| Cont  | ractor Name Highway Rehabilitation Corp.   | Telephone: 845-278-9645 |  |  |  |
| Locati  | Location of Bituminous Storage Facility: 1911 Lorings Crossing, Cortland NY  |                         |  |  |  |
| Estir   | Estimated Haul Distance from Bituminous Storage Fac.: 161.0 Miles Plant #:   |                         |  |  |  |
| Locat   | ion of Equipment Storage Facility: 11061 Walden Ave., Alden  | NY                      |  |  |  |
| Estim   | Estimated Haul Distance from Equipment Storage Facility: 274.0 Miles   |                         |  |  |  |
| Estimated Number of Days 9 or Hours to Complete the Project |  |                         |  |  |  |
| А.  | Item 417.01-Heater Scarification of HMA: Price = \$4.3   | 70 / Square Yard        |  |  |  |
| В.  | Total Square Yards = <u>81,562.000</u> Square Yards  |                         |  |  |  |
| С.  | Total Price for Heater Scarification of HMA (A x B)=   | \$356,425.940           |  |  |  |
| D.  | Price for Mobilization from Contractor's Equipment Storage Facility to         Project Location =       \$0.250         / Square Yard              |                         |  |  |  |
| Е.  | Total Price for Mobilization from Contractor's Equipment Storage Facility toProject Location (D x B) =\$20,390.500                                 |                         |  |  |  |
| F.  | Item 417.0101 - Recycling Agent Price = \$0.550  | per Pound               |  |  |  |
|   | Material Price Adjustment Calculation for the Month of:  | –<br>Feb / 2025         |  |  |  |
| G.  | Monthly Material (Recycling Agent) Price Adjustment per Pound = -\$0.003 per Pound   |                         |  |  |  |
| H.  | Recycling Agent Price with Price Adjustment $(F + G) = $ \$0.547 per Pound   |                         |  |  |  |
|   | Conversion Factor = 1.4 lb/SqY<br>(For estimating purposes, all vendors to use 1.4 lb/SqY for Recycling Agent)                                     |                         |  |  |  |
| Ι.  | Recycling Agent Total Cost (H x (1.4 lb/SqY) x B) =  | \$62,460.180            |  |  |  |
| J.  | Price to HEAT, HAUL and APPLY the Recycling Agent from the Contractor's<br>Bituminous Storage Facility to the Project Location = \$0.006 per Pound |                         |  |  |  |
|   | Conversion Factor = 1.4 lb/SqY<br>(For estimating purposes, all vendors to use 1.4 lb/SqY for Recycling Agent)                                     |                         |  |  |  |
| К.  | Total Price to HEAT, HAUL and APPLY the Recycling Agent<br>from the Contractor's Bituminous Storage Facility                                       |                         |  |  |  |
|   | to the Project Location $(J \times (1.4 \text{ lb/SqY}) \times B) =$ \$683   | 5.121                   |  |  |  |

| GROUP 31555 - AWARD 23334 - COMPREHENSIVE LIQUID BITUMINOUS MATERIALS<br>(Statewide)  |  |  |  |  |
|---|--|--|--|--|
| LOT 4 - HEATER SCARIFICATION (Version 04/01/2024)   |  |  |  |  |
| CONTRACTOR COMPLETES THIS SECTION FOR QUICK QUOTE   |  |  |  |  |
| Project Name: County Route 408  | Quick Quote # 0  |  |  |  |
| L. Work Zone Traffic Control Price = \$0.2  | / Square Yards   |  |  |  |
| M. Total Price for Work Zone Traffic Control (L x I   | ) = \$22,429.550   |  |  |  |
| Price Additional Flagger(s) = per Day   |  |  |  |  |
| Number of Additional Flagger(s) =   | Number of Days =   |  |  |  |
| N. Total Price Additional Flagger(s) = \$0.000  |  |  |  |  |
| Price Pilot Vehicle w/ Driver = per Day   |  |  |  |  |
| Number of Days = Number of Vehicles =   |  |  |  |  |
| 0. Total Price Pilot Vehicle w/ Driver = \$0.000  |  |  |  |  |
| P. OCP Insurance =  |  |  |  |  |
| Project's Total Cost including Price Adjustment (C to P) =       \$462,391.291         Can Contractor Supply?       Yes   |  |  |  |  |
| Can Contractor meet Schedule? Yes   |  |  |  |  |
| Print Name Christine Magee  | Date 2/18/25   |  |  |  |
| Contractor Signature  |  |  |  |  |
| NOTE:<br>1. The user and the contractor understand that the Project's<br>needed Price Adjustments for the month indicated (the mont<br>the contractor). If the project (or part of the project) is exec<br>to calculate this Quick Quote, then the Project's Total Cost v<br>Adjustments for the Month in which the project (or part of t<br>2. The contractor understands that at no time may a quick of<br>Adjustment) exceed the contract price. Materials cost, haul<br>contractor any time during the quick quote process. | h when the Quick Quote form was sent to<br>ated in a different month than the one used<br>ill change accordingly to reflect the Price<br>ne project) was actually performed.<br>uote unit price (without the Price |  |  |  |