

COUNTY OF ALBANY

BID FORM

BID IDENTIFICATION:

Title: **MILLING AND ASPHALT PAVING, CURB AND SIDEWALK
CONSTRUCTION AT THE CORNELL COOPERATIVE EXTENSION**

Bid Number: **RFB #2024-064**

Project Number: **24-C586**

THIS BID IS SUBMITTED TO:

Pam O'Neill, Purchasing Agent
Albany County Department of General Services
Purchasing Division
112 State Street, Room 1000
Albany, NY 12207

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into a Contract with the owner in the form included in the Contract Documents to complete all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the Disposition of Bid Security. This Bid may remain open for ninety (90) days after the day of Bid opening. BIDDER will sign the Contract and submit the Contract Security and other documents required by the Contract Documents within fifteen days after the date of OWNER'S Notice of Award.
3. In submitting this Bid, BIDDER represents, as more fully set forth in this Contract, that:

- (a) BIDDER has examined copies of all the Contract Documents and of the following addenda: (If none, so state)

Date	Number
05/09/2024	1
05/13/2024	2
05/20/2024	3

(receipt of all of which is hereby acknowledged) and also copies of the Notice to Bidders and the Instructions to Bidders;

- (b) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements (federal, state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress or performance of the Work and has made such independent investigations as BIDDER deems necessary;
- (c) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement

or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other BIDDER to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for himself any advantage over any other Bidder or over the owner.

4. BIDDER will complete the Work for the following prices(s): (Attach Bid Proposal)
5. BIDDER agrees to commence the Work within the number of calendar days or by the specific date indicated in the Contract. BIDDER agrees that the Work will be completed within the number of Calendar days or by the specific date indicated in the contract.
6. The following documents are attached to and made a condition of this Bid:
 - (a) Non-Collusive Bidding Certificate (Attachment "A") ✓✓
 - (b) Acknowledgment by Bidder (Attachment "B") ✓✓
 - (c) Vendor Responsibility Questionnaire (Attachment "C") ✓✓
 - (d) Iranian Energy Divestment Certification (Attachment "D") ✓✓
 - (e) MS4-1 Proposer Certification Statement (Attachment "E") ✓✓
 - (f) Bidder Qualification Questionnaire (Attachment "F") ✓✓
 - (g) Non Interruption of Work Agreement (Attachment "G") ✓✓

7. Communication concerning this Bid shall be addressed to:

Gabe Hanoufa; Estimator

Email: ghanoufa@carvercompanies.com

Phone: **(518) 469-0218 cell**

8. Terms used in this Bid have the meanings assigned to them in the Contract and General Provisions.

BID PROPOSAL FORM
RFB # 2024-064
MILLING AND ASPHALT PAVING, CURB AND SIDEWALK CONSTRUCTION AT THE
CORNELL COOPERATIVE EXTENSION
BASE BID

ITEM NUMBER	DESCRIPTION	UNIT COST	QUANTITY	TOTAL COST
209.13	Silt Fence, Temporary	\$ 18. ⁰⁰ / FOOT	50	\$ 900. ⁰⁰
209.1703	Drainage Structure Inlet Protection, Prefabricated-Temporary	\$ 41. ⁰⁰ / FOOT	20	\$ 820. ⁰⁰
490.10	Production Cold Milling of Bituminous Concrete	\$ 2.50 / SQYD	5063	\$ 12,657. ⁵⁰
490.30	Miscellaneous Cold Milling of Bituminous Concrete	\$ 40. ⁰⁰ / SQYD	4	\$ 160. ⁰⁰
404.128101	12.5, F1 Top Course Asphalt, 80 Series Compaction	\$ 105. ⁰⁰ / TON	418	\$ 43,890. ⁰⁰
404.198901	19 F9 Binder Course Asphalt, 80 Series Compaction	\$ 90. ⁰⁰ / TON	696	\$ 62,640. ⁰⁰
407.01	Tack Coat	\$ 8. ⁰⁰ / GAL	506	\$ 4,048. ⁰⁰
203.02	Unclassified Excavation and Disposal	\$ 75. ⁰⁰ / CY	57	\$ 4,275. ⁰⁰
304.12	Type 2 Subbase	\$ 185. ⁰⁰ / CY	27	\$ 4,995. ⁰⁰
608.01	Concrete Sidewalks and Driveways	\$ 775. ⁰⁰ / CY	23	\$ 17,825. ⁰⁰
608.21	Embedded Detectable Warning Units	\$ 450. ⁰⁰ / SQYD	4	\$ 1,800. ⁰⁰
609.021	Stone Curb – Near Vertical Face (NVF)	\$ 80.50 / FOOT	305	\$ 24,552. ⁵⁰
610.1605	Turf Establishment – Performance	\$ 47.50 / SQYD	80	\$ 3,800. ⁰⁰
640.10	White Paint Reflectorized Pavement Stripes – 15 mils	\$ 1. ⁰⁰ / FOOT	2505	\$ 2,505. ⁰⁰
619.01	Basic Work Zone Traffic Control (Daily Operations)	LS	1	\$ 12,000.00
697.03	Field Change Payment	35,000 / DC	1	\$ 35,000.00
	TOTAL BASE BID			\$ 231,868. ⁰⁰

FIRM: Carver Construction, Inc.

BID PROPOSAL FORM
RFB # 2024-064
MILLING AND ASPHALT PAVING, CURB AND SIDEWALK CONSTRUCTION AT THE
CORNELL COOPERATIVE EXTENSION
ADD ALTERNATE #1

ITEM NUMBER	DESCRIPTION	UNIT COST	QUANTITY	TOTAL COST
490.10	Production Cold Milling of Bituminous Concrete	\$ 2.50 / SQYD	3364	\$ 8,410.00
490.30	Miscellaneous Cold Milling of Bituminous Concrete	\$ 40.00 / SQYD	4	\$ 160.00
404.128101	12.5, F1 Top Course Asphalt, 80 Series Compaction	\$ 105.00 / TON	278	\$ 29,190.00
404.198901	19 F9 Binder Course Asphalt, 80 Series Compaction	\$ 90.00 / TON	463	\$ 41,670.00
407.01	Tack Coat	\$ 8.00 / GAL	336	\$ 2,688.00
640.10	White Paint Reflectorized Pavement Stripes – 15 mils	\$ 1.00 / FOOT	790	\$ 790.00
	<u>TOTAL ADD ALTERNATE #1</u>			\$ 82,908.00

FIRM: Carver Construction, Inc.

BID PROPOSAL FORM
 RFB # 2024-064
 MILLING AND ASPHALT PAVING, CURB AND SIDEWALK CONSTRUCTION AT THE
 CORNELL COOPERATIVE EXTENSION
 ADD ALTERNATE #2

ITEM NUMBER	DESCRIPTION	UNIT COST	QUANTITY	TOTAL COST
203.02	Unclassified Excavation and Disposal	\$ 18.25 / CY	120	\$ 2,190.00
203.03	Embankment In Place	\$ 10.00 / CY	70	\$ 700.00
203.08	Select Granular Fill	\$ 5.00 / CY	50	\$ 250.00
404.1989	19 F9 Binder Course Asphalt, 80 Series Compaction	\$ 65.00 / TON	8	\$ 520.00
603.9812	Smooth Interior Corrugated Polyethylene Culvert and Storm Drain Pipe	\$ 67.00 / FOOT	160	\$ 10,720.00
604.07XXYY	Altering Drainage Structures, Leaching Basins and Manholes	\$ 844.50 / EA	2	\$ 1,689.00
627.50140008	Cutting Pavement	\$ 5.00 / FOOT	260	\$ 1,300.00
	TOTAL ADD ALTERNATE #2			\$ 17,369.00


FIRM: Carver Construction, Inc.

BID PROPOSAL FORM
 RFB # 2024-064
 MILLING AND ASPHALT PAVING, CURB AND SIDEWALK CONSTRUCTION AT THE
 CORNELL COOPERATIVE EXTENSION
 PROJECT TOTALS

ITEM NUMBER	DESCRIPTION	UNIT COST	QUANTITY	TOTAL COST
	<u>TOTAL BASE BID</u>			\$ 231,868. ⁰⁰
	<u>TOTAL ADD ALTERNATE #1</u>			\$ 82,908. ⁰⁰
	<u>TOTAL ADD ALTERNATE #2</u>			\$ 17,369. ⁰⁰
	<u>PROJECT TOTAL</u> (Base Bid +Add Alternate #1 + Add Alternate #2)			\$ 332,145. ⁰⁰

Submitted on May 24, 2024

Firm: Carver Construction, Inc.

By: 
 (Signature)

Carver Laraway
 (Printed)

Title: President

 **AIA** Document A310™ – 2010**Bid Bond****CONTRACTOR:***(Name, legal status and address)*

Carver Construction, Inc.
P.O. Box 890, 2170 River Road
Coeymans, NY 12045

SURETY:*(Name, legal status and principal place of business)*

Berkley Insurance Company
60 E. 42nd St., Ste 1800
New York, NY 10165

OWNER:*(Name, legal status and address)*

Albany County
112 State Street, Albany, NY 12207

BOND AMOUNT: \$ Five Percent of Bid (5% of Bid)**PROJECT:***(Name, location or address, and Project number, if any)*

Milling and Asphalt Paving, Curb and Sidewalk Construction at the
Cornell Cooperative Extension, 24 Martin Road, Voorheesville, NY 12186
Project # 24-C586; RFB # 2024-064

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

Init.

Signed and sealed this 17th day of May, 2024

Gabe Hypota
(Witness) Gabe Hypota - Estimator

Mirrande Noll Kuhlmeier
(Witness) Mirrande Noll Kuhlmeier, Bond Representative

Carver Construction, Inc.
(Principal) [Signature] (Seal)

[Signature]
(Title) Carver P. Laraway, President

Berkley Insurance Company
(Surety) [Signature] (Seal)

Noelle S. Burkins
(Title) Noelle S. Burkins, Attorney-In-Fact

Init.
/

NOTARIAL JURAT

INDIVIDUAL ACKNOWLEDGEMENT

State of _____]
County of _____] ss:
On this _____ day of _____ , _____ before me personally appeared
known to me to be the person _____ described in and who executed the foregoing instrument, and _____ he duly
acknowledged to me that _____ he executed the same.

Notary Public

PARTNERSHIP ACKNOWLEDGEMENT

State of _____]
County of _____] ss:
On this _____ day of _____ , _____ before me personally appeared
known to me to be a member of the firm of _____
described in and which executed the foregoing instrument, and _____ he thereupon acknowledged to me that _____ he
executed the same as and for the act and deed of said firm.


Notary Public

CORPORATION ACKNOWLEDGEMENT

State of New York
County of Schenectady] ss:
On this 17th day of May , 2024 before me personally appeared
Carver P. Laraway
to me known, who being by me duly sworn, did depose and say: that _____ he resides at Schenectady, New York
; that he is President
of the corporation described in and which executed the foregoing instrument; that he knows the seal of said
corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the
Board of Directors of said corporation; and that he signed his name thereto by like order.

Melissa K. Vivenzio

Notary Public



SURETY ACKNOWLEDGEMENT

State of New York
County of Albany] ss:
On this 17th day of May , 2024 before me personally appeared
Noelle S. Burkins
to me known, who being by me duly sworn, did depose and say: that she resides in the City of
Colonie, New York ; that she is the Attorney-In-Fact
of the above signed surety, the corporation described in and which
executed the within instrument; that she knows the corporate seal of said corporation; that the seal affixed
to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said corporation;
and that she signed her name thereto by like order.

Laurie W. Gibson

Notary Public

LAURIE W. GIBSON
Notary Public-State of New York
No. 4945994
Qualified in Saratoga County
Commission Expires January 27, 2027

BERKLEY INSURANCE COMPANY

STATUTORY BALANCE SHEET

DECEMBER 31, 2023

(AMOUNTS IN THOUSANDS)

Admitted Assets

Bonds	\$	15,962,571
Common & Preferred Stocks		5,237,203
Cash & Short Term Investments		1,115,920
Premiums Receivable		2,668,092
Other Assets		<u>4,315,866</u>
<u>Total Admitted Assets</u>	\$	<u>29,299,653</u>

Liabilities & Surplus

Loss & LAE Reserves	\$	14,815,670
Unearned Premium Reserves		4,692,755
Other Liabilities		<u>1,015,089</u>

Total Liabilities \$ 20,523,514

Common Stock	\$	43,000
Preferred Stock		10
Additional Paid In Capital		2,980,072
Unassigned Surplus		<u>5,753,056</u>

Total Policyholders' Surplus \$ 8,776,138

Total Liabilities & Surplus \$ 29,299,653

Officers:

President: William Robert Berkley, Jr.
Secretary: Philip Stanley Welt
Treasurer: Richard Mark Baio
Asst. Treasurer: Bertman Adam Braud, Jr.
Asst. Secretary: Michelle Rene Rodemyer
Asst. Treasurer: Ted William Rogers

Directors:

William Robert Berkley
(Executive Chairman)
William Robert Berkley, Jr.
Philip Stanley Welt
Richard Mark Baio
Paul James Hancock
Carol Josephine LaPunzina
James Gerald Shiel

ATTACHMENT "A"
NON-COLLUSIVE BIDDING CERTIFICATE PURSUANT TO
SECTION 103-D OF THE NEW YORK STATE GENERAL MUNICIPAL LAW

A. By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a joint bid, each party thereto certifies as to its own organizations, under penalty of perjury, that to the best of knowledge and belief:

(1) The prices in this bid have been arrived at independently without collusion, consultation, communication, or agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other bidder or with any competitor.


(2) Unless otherwise required by law, the prices which have been quoted in this bid have not knowingly been disclosed by the bidder and will not knowingly be disclosed by the bidder, directly or indirectly, prior to opening, to any bidder or to any competitor.

(3) No attempt has been made or will be made by the bidder to induce any other person, partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where (1), (2), and (3) above have not been complied with; provided, however, that in any case the bidder cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a signed statement which sets forth in detail the reasons thereof. Where (1), (2), and (3) above have not been complied with, the bid shall not be considered for any award nor shall any award be made unless the head of the Purchasing Unit to the political subdivision, public department, agency or official thereof to which the bid is made, or his designee, determines that such disclosure was not made for the purpose of restricting competition.

The fact that a bidder (a) has published price lists, rates, or tariffs covering items being procured, (b) has informed prospective customer of proposed or pending publication of new or revised price lists for such items, or (c) has sold the same items to other customers at the same prices being bid, does not constitute, without more, a disclosure within the meaning of paragraph "A" above.

B. Any bid hereafter made to any political subdivision of the state or any public department, agency or official thereof by a corporate bidder for work or services performed or to be performed or goods sold or to be sold, where competitive bidding is required by statute, rule, regulation, local law, and where such bid contains the certification referred to in paragraph "A" of this section, shall be deemed to have been authorized by the Board of Directors of the bidder, and such authorization shall be deemed to include the submission of the bid and the inclusion therein of the certificate as to non-collusion as the act and deed of the corporation



Signature

President

Title

Carver Construction, Inc.

Company Name

05/24/2024

Date

ATTACHMENT "B"
ACKNOWLEDGMENT BY BIDDER

If Individual or Individuals:

STATE OF _____)
COUNTY OF _____) SS.:

On this _____ day of _____, 200__, before me personally appeared _____ to me known and known to me to be the same person(s) described in and who executed the within instrument, and he (or they severally) acknowledged to me that he (or they) executed the same.

Notary Public, State of _____


Qualified in _____

Commission Expires _____

If Corporation:

STATE OF New York)
COUNTY OF Albany) SS.:

On this 24th day of May, 20024, before me personally appeared Carver Laraway to me known, who, being by me sworn, did say that he resides at (give address) Schenectady, NY; that he is the (give title) President of the (name of corporation) Carver Construction, Inc., the corporation described in and which executed the above instrument; that he knows the seal of the corporation, and that the seal affixed to the instrument is such corporate seal; that it was so affixed by order of the board of directors of the corporation, and that he signed his name thereto by like order.



Melissa K. Vivenzio
Notary Public, State of New York

Qualified in Albany County

Commission Expires 05/27/2027

If Partnership:

STATE OF _____)
COUNTY OF _____) SS.:

On the _____ day of _____, 200__, before me personally came _____, to me known to be the individual who executed the foregoing, and who, being duly sworn, did depose and say that he / she is a partner of the firm of _____ and that he / she has the authority to sign the same, and acknowledged that he / she executed the same as the act and deed of said partnership.

Notary Public, State of _____

Qualified in _____

Commission Expires _____

ATTACHMENT "C"
ALBANY COUNTY
VENDOR RESPONSIBILITY QUESTIONNAIRE

1. VENDOR IS: <input checked="" type="checkbox"/> PRIME CONTRACTOR		
2. VENDOR'S LEGAL BUSINESS NAME Carver Construction, Inc.		3. IDENTIFICATION NUMBERS a) FEIN # 14-1716470 b) DUNS # 833117661
4. D/B/A – Doing Business As (if applicable) & COUNTY FIELD: Albany County		5. WEBSITE ADDRESS (if applicable) www.carvercompanies.com
6. ADDRESS OF PRIMARY PLACE OF BUSINESS/EXECUTIVE OFFICE PO Box 890, 2170 River Road Coeymans, NY 12045		7. TELEPHONE NUMBER (518) 355-6034
		8. FAX NUMBER n/a
9. ADDRESS OF PRIMARY PLACE OF BUSINESS/EXECUTIVE OFFICE <i>IN NEW YORK STATE, if different from above</i>		10. TELEPHONE NUMBER
		11. FAX NUMBER
12. AUTHORIZED CONTACT FOR THIS QUESTIONNAIRE Name Carver Laraway Title President Telephone Number (518) 355-6034 Fax Number n/a e-mail Gabe Hanoufa; Estimator ghanoufa@carvercompanies.com		
13. LIST ALL OF THE VENDOR'S PRINCIPAL OWNERS.		
a) NAME Carver Laraway	TITLE President	b) NAME Nick Laraway
		TITLE Secretary
c) NAME Nick Laraway	TITLE Treasurer	d) NAME
		TITLE
A DETAILED EXPLANATION IS REQUIRED FOR EACH QUESTION ANSWERED WITH A "YES," AND MUST BE PROVIDED AS AN ATTACHMENT TO THE COMPLETED QUESTIONNAIRE. YOU MUST PROVIDE ADEQUATE DETAILS OR DOCUMENTS TO AID THE COUNTY IN MAKING A DETERMINATION OF VENDOR RESPONSIBILITY. PLEASE NUMBER EACH RESPONSE TO MATCH THE QUESTION NUMBER.		
14. DOES THE VENDOR USE, OR HAS IT USED IN THE PAST FIVE (5) YEARS, ANY OTHER BUSINESS NAME, FEIN, or D/B/A OTHER THAN THOSE LISTED IN ITEMS 2-4 ABOVE? List all other business name(s), Federal Employer Identification Number(s) or any D/B/A names and the dates that these names or numbers were/are in use. Explain the relationship to the vendor. <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No		
15. ARE THERE ANY INDIVIDUALS NOW SERVING IN A MANAGERIAL OR CONSULTING CAPACITY TO THE VENDOR, INCLUDING PRICIPAL OWNERS AND OFFICERS, WHO NOW SERVE OR IN THE PAST ONE (1) YEARS HAVE SERVED AS: a) An elected or appointed public official or officer? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No <i>List each individual's name, business title, the name of the organization and position elected or appointed to, and dates of service</i> b) An officer of any political party organization in Albany County, whether paid or unpaid? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No <i>List each individuals name, business title or consulting capacity and the official political position held with applicable service dates.</i>		

16.	<p>WITHIN THE PAST (5) YEARS, HAS THE VENDOR, ANY INDIVIDUALS SERVING IN MANAGERIAL OR CONSULTING CAPACITY, PRINCIPAL OWNERS, OFFICERS, MAJOR STOCKHOLDER(S) (10% OR MORE OF THE VOTING SHARES FOR PUBLICLY TRADED COMPANIES, 25% OR MORE OF THE SHARES FOR ALL OTHER COMPANIES), AFFILIATE OR ANY PERSON INVOLVED IN THE BIDDING OR CONTRACTING PROCESS:</p> <p>a) 1. been suspended, debarred or terminated by a local, state or federal authority in connection with a contract or contracting process;</p> <p>2. been disqualified for cause as a bidder on any permit, license, concession franchise or lease;</p> <p>3. entered into an agreement to a voluntary exclusion from bidding/contracting;</p> <p>4. had a bid rejected on an Albany County contract for failure to comply with the MacBride Fair Employment Principles;</p> <p>5. had a low bid rejected on a local, state or federal contract for failure to meet statutory affirmative action or M/WBE requirements on a previously held contract;</p> <p>6. had status as a Women's Business Enterprise, Minority Business Enterprise or Disadvantaged Business Enterprise, de-certified, revoked or forfeited;</p> <p>7. been subject to an administrative proceeding or civil action seeking specific performance or restitution in connection with any local, state or federal government contract;</p> <p>8. been denied an award of a local, state or federal government contract, had a contract suspended or had a contract terminated for non-responsibility; or</p> <p>9. had a local, state or federal government contract suspended or terminated for cause prior to the completion of the term of the contract.</p> <p>b) been indicted, convicted, received a judgment against them or a grant of immunity for any business-related conduct constituting a crime under local, state or federal law including but not limited to, fraud extortion, bribery, racketeering, price-fixing, bid collusion or any crime related to truthfulness and/or business conduct?</p> <p>c) been issued a citation, notice, violation order, or are pending an administrative hearing or proceeding or determination of violations of:</p> <p>1. federal, state or local health laws, rules or regulations.</p>	<p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p> <p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p> <p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p>
17.	<p>IN THE PAST THREE (3) YEARS, HAS THE VENDOR OR ITS AFFILIATES ¹ HAD ANY CLAIMS, JUDGMENTS, INJUNCTIONS, LIENS, FINES OR PENALTIES SECURED BY ANY GOVERNMENTAL AGENCY?</p> <p>Indicate if this is applicable to the submitting vendor or affiliate. State whether the situation(s) was a claim, judgment, injunction, lien or other with an explanation. Provide the name(s) and address(es) of the agency, the amount of the original obligation and outstanding balance. If any of these items are open, unsatisfied, indicate the status of each item as "open" or "unsatisfied."</p>	<p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p>
18.	<p>DURING THE PAST THREE (3) YEARS, HAS THE VENDOR FAILED TO:</p> <p>a) file returns or pay any applicable federal, state or city taxes? <i>Identify the taxing jurisdiction, type of tax, liability year(s), and tax liability amount the vendor failed to file/pay and the current status of the liability.</i></p> <p>b) file returns or pay New York State unemployment insurance? <i>Indicate the years the vendor failed to file/pay the insurance and the current status of the liability.</i></p> <p>c) Property Tax <i>Indicate the years the vendor failed to file.</i></p>	<p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p> <p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p> <p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p>
19.	<p>HAVE ANY BANKRUPTCY PROCEEDINGS BEEN INITIATED BY OR AGAINST THE VENDOR OR ITS AFFILIATES ¹ WITHIN THE PAST SEVEN (7) YEARS (WHETHER OR NOT CLOSED) OR IS ANY BANKRUPTCY PROCEEDING PENDING BY OR AGAINST THE VENDOR OR ITS AFFILIATES REGARDLESS OF THE DATE OF FILING?</p> <p>Indicate if this is applicable to the submitting vendor or affiliate. If it is an affiliate, include the affiliate's name and FEIN. Provide the court name, address and docket number. Indicate if the proceedings have been initiated, remain pending or have been closed. If closed, provide the date closed.</p>	<p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p>
20.	<p>IS THE VENDOR CURRENTLY INSOLVENT, OR DOES VENDOR CURRENTLY HAVE REASON TO BELIEVE THAT AN INVOLUNTARY BANKRUPTCY PROCEEDING MAY BE BROUGHT AGAINST IT? Provide financial information to support the vendor's current position, for example, Current Ratio, Debt Ratio, Age of Accounts Payable, Cash Flow and any documents that will provide the agency with an understanding of the vendor's situation.</p>	<p><input type="checkbox"/> Yes <input checked="" type="checkbox"/> No</p>

21. IN THE PAST FIVE (5) YEARS, HAS THE VENDOR OR ANY AFFILIATES¹ : Yes No
a) defaulted or been terminated on, or had its surety called upon to complete, any contract (public or private) awarded;

Indicate if this is applicable to the submitting vendor or affiliate. Detail the situation(s) that gave rise to the negative action, any corrective action taken by the vendor and the name of the contracting agency.

¹ "Affiliate" meaning: (a) any entity in which the vendor owns more than 50% of the voting stock; (b) any individual, entity or group of principal owners or officers who own more than 50% of the voting stock of the vendor; or (c) any entity whose voting stock is more than 50% owned by the same individual, entity or group described in clause (b). In addition, if a vendor owns less than 50% of the voting stock of another entity, but directs or has the right to direct such entity's daily operations, that entity will be an "affiliate" for purposes of this questionnaire.

Attachment "D"
Certification Pursuant to Section 103-g
Of the New York State
General Municipal Law

- A. By submission of this bid/proposal, each bidder/proposer and each person signing on behalf of any bidder/proposer certifies, and in the case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, that to the best of its knowledge and belief that each bidder is not on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the New York State Finance Law.
- B. A Bid/Proposal shall not be considered for award, nor shall any award be made where the condition set forth in Paragraph A above has not been complied with; provided, however, that in any case the bidder/proposer cannot make the foregoing certification set forth in Paragraph A above, the bidder/proposer shall so state and shall furnish with the bid a signed statement which sets forth in detail the reasons therefor. Where Paragraph A above cannot be complied with, the Purchasing Unit to the political subdivision, public department, agency or official thereof to which the bid/proposal is made, or his designee, may award a bid/proposal, on a case by case business under the following circumstances:
1. The investment activities in Iran were made before April 12, 2012, the investment activities in Iran have not been expanded or renewed after April 12, 2012, and the Bidder/Proposer has adopted, publicized and is implementing a formal plan to cease the investment activities in Iran and to refrain from engaging in any new investments in Iran; or
 2. The political subdivision makes a determination that the goods or services are necessary for the political subdivision to perform its functions and that, absent such an exemption, the political subdivision would be unable to obtain the goods or services for which the contract is offered. Such determination shall be made in writing and shall be a public document.



Signature

President

Title

05/24/2024
Date

Carver Construction, Inc.
Company Name

ATTACHMENT "E"

Sheet MS4-1: Bidder/Proposer Certification Statement (to be used with Section 34 Part A – General Contracts)

As a bidder seeking to provide services on behalf of Albany County, I certify under penalty of law that I understand and agree to comply with the terms and conditions of the New York State Pollutant Discharge Elimination System ("SPDES") General Permit for Stormwater Discharges from Municipal Separate Storm Sewer Systems (MS4 Permit) and Albany County Local Law 7 of 2007, and agree to implement any Best Management Practices or corrective actions identified by Albany County or an authorized representative thereof as necessary to maintain compliance. I understand that Albany County must comply with the terms and conditions of the aforementioned MS4 Permit, and that it is unlawful for any person to directly or indirectly cause or contribute to a violation of water quality standards. I am also aware that County Local Law 7 of 2007 prohibits any activities that cause or contribute to a violation of the County's SPDES permit. Further, I understand that any non-compliance by Albany County will not diminish, eliminate or lessen my own liability.


Name of Third Party Entity: Carver Construction, Inc.

Address: PO Box 890, 2170 River Road, Coeymans, NY 12045

Phone Number(s): (518) 355-6034

Description of activities to be performed by your firm or organization within Albany County are related to the Albany County Storm Water Management Program (SWMP) (include any activities that have the potential to generate or prevent pollution and/or affect water quality):

Description of where the work is to be performed within Albany County facilities:


Signature

Carver Laraway
Printed Name

President
Title

05/24/2024
Date

ATTACHMENT "F"
BIDDER QUALIFICATION QUESTIONNAIRE

The undersigned guarantees the accuracy of all statements and answers herein contained. (Please print in ink or type in the spaces provided). Attach additional sheets if necessary. This statement of Bidder's qualifications is required of all Bidders. Additional data on Bidder's qualifications may be requested from selected Bidders after the Bid opening.

1. How many years has your firm been in business? 35 years

2. List up to three (3) projects of this nature that you have completed in the last three (3) years, and give the name, address and telephone number of a reference from each. Also give the completion date, the original contract bid price and the completed cost of each project listed.

1. See Attached

2. _____

3. _____

ATTACHMENT "F"
BIDDER QUALIFICATION QUESTIONNAIRE

3. List projects presently under contract by your firm, the dollar volume of the contract and the percentage completion of the contract.

See Attached

4. Has your firm ever failed to complete work awarded to it, if so, state where and why.

No

5. Is your firm presently or has your firm ever been a party defendant in a lawsuit commenced against your firm alleging failure to properly complete work in accordance with the contract for same; if so, give details.

No

ATTACHMENT "F"
BIDDER QUALIFICATION QUESTIONNAIRE

6. Has your firm received two (2) final determinations within any consecutive six-year period, the second final determination occurring within the past five (5) years, that your firm willfully failed to pay the prevailing rate of wages or to provide supplements with Article 8 of the Labor Law, if so, give details.

No

7. Do you plan to sublet any part of this work? If so, give details.

Yes- milling and concrete sidewalks & curbs

8. Give the name, address and telephone number of an individual who represents each of the following and whom the Owner may contact to investigate your financial responsibility: a surety, and a bank.

See Attached References

ATTACHMENT "F"
BIDDER QUALIFICATION QUESTIONNAIRE

9. Give a summary of your financial statement. (List assets and liabilities, use an insert sheet, if needed).

Will provide if low bidder.

10. State the true, exact, correct and complete name of the partnership, corporation or trade name under which you do business, and the address of the place of business. (If a corporation, state the name and title of all officers. If a partnership, state the name of all partners. If a trade name, state the names of the individuals who do business under the trade name.) It is absolutely necessary that information be furnished.

Carver Construction, Inc.

Correct Name of Bidder

(a) The business is a: Corporation in the state of NY.

(b) The address of principal place of business is: 2170 River Road, Coeymans, NY 12045

(c) The names of the corporate officers, or partners, or individuals doing business under a trade name, are as follows:

n/a

ATTACHMENT "F"
BIDDER QUALIFICATION QUESTIONNAIRE

11. Is your firm qualified to do business in the State of New York? Yes X No ____.
If No, signing this qualification statement constitutes agreement to obtain such qualification prior to award of contract immediately upon owner's request.

Carver Construction, Inc.

Firm

Dated: 05/24/2024

By 

Carver Laraway; President


(Typed)

ATTACHMENT "G"
NON-INTERRUPTION OF WORK AGREEMENT

By submission of the bid for: **CCornell Cooperative Extension**

The bidder agrees that if this bid is accepted, he/she will not intentionally engage in any course of conduct or activity, or employ for the purposes of performing the public work, any subcontractors, employees, labor or materials which will or may result in the interruption of the performance of the public work due to labor strife or unrest by workmen employed by the bidder or by any of the trades working in or about the public works and/or premises where the work is being performed.

Firm: Carver Construction, Inc.

By: 
(Signature)

Carver Laraway
(Typed)

Title: President

Date: 05/24/2024

NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS

Vendor Name: Carver Construction

NYS Vendor ID: 1000043756

Question 3.1: List all current uncompleted construction contracts:										
1.	Agency/Owner	Telephone No.	Prime or Sub	Contract No.	Joint Venture (JV) Name, if applicable	Total Contract Amount	Amount Sublet to others	Uncompleted Amount	Award Date	Completion Date
	Raw Water Transmission Upgrades- Phase 1 / MVWA	(315) 956-6604	Prime	1	Ramboll Americas Engineering Solutions, Inc.	\$5,394,145.00	\$689,284.74	\$269,700.00	3/23/2022	2/15/2024
	Tempel Lane/Town of East Greenbush	(518) 424-7308	Prime	1	Greenman-Pedersen, Inc	\$6,394,114.00	\$1,929,960.95	\$127,800.00	5/18/2022	5/31/2024
	Frankfort Water System Improvements	(315) 457-520	Prime	1	Barton & Loguidice	\$6,613,145.00	\$801,182.95	\$6,613,145.00	11/17/2024	8/16/2024
	Barnerville Rd Slope Stability Project / Schoharie County	(518) 295-2330	Prime	1	Barton and Loguidice	\$1,373,000.00	\$450,000.00	\$1,098,961.07	4/1/2019	12/31/2023

**NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS**

Vendor Name: Carver Construction

NYS Vendor ID: 1000043756

Question 3.1: List all current uncompleted construction contracts:									
5.	Agency/Owner Glens Falls DRI Streetscaping						Award Date 5/25/2023	Completion Date 6/15/2024	
	Contact Person Brian Jones	Telephone No. (518) 446-0396	Designer Architect and /or Design Engineer Creighton Manning Engineering, LLP						
	Contract No. 23-05	Prime or Sub Prime	Joint Venture (JV) Name, if applicable		EIN of JV, if applicable	Total Contract Amount \$3,088,690.00	Amount Sublet to others \$851,718.32	Uncompleted Amount \$2,470,950.00	
6.	Agency/Owner Scotia Glenville MHBH Trail						Award Date 8/10/2023	Completion Date 05/31/2024	
	Contact Person Anthony Christian	Telephone No. (518) 446-0396	Designer Architect and /or Design Engineer Creighton Manning Engineering, LLP						
	Contract No. n/a	Prime or Sub Prime	Joint Venture (JV) Name, if applicable		EIN of JV, if applicable	Total Contract Amount \$802,145.00	Amount Sublet to others \$96,000.00	Uncompleted Amount \$240,640.00	
7.	Agency/Owner Houghtaling Island Sand Harvesting						Award Date 1/16/2024	Completion Date 2/1/2026	
	Contact Person Devon Hinds	Telephone No. (518) 273-0870	Designer Architect and /or Design Engineer Dept of the Army, NY District, Corps of Engineers						
	Contract No. W912DS24C	Prime or Sub Prime	Joint Venture (JV) Name, if applicable		EIN of JV, if applicable	Total Contract Amount \$5,200,268.00	Amount Sublet to others \$0.00	Uncompleted Amount \$5,200,268.00	
8.	Agency/Owner Columbia St/ City of Cohoes Department of Public Works						Award Date 10/1/2021	Completion Date 4/30/2024	
	Contact Person Emily Carlson	Telephone No. (518) 250-7303	Designer Architect and /or Design Engineer Arcadis						
	Contract No. 30056290	Prime or Sub Prime	Joint Venture (JV) Name, if applicable		EIN of JV, if applicable	Total Contract Amount \$3,945,645.00	Amount Sublet to others \$508,900.72	Uncompleted Amount \$39,450.00	

**NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS**

Vendor Name: Carver Construction

NYS Vendor ID: 1000043756

Question 3.1: List all current uncompleted construction contracts:										
9.	Agency/Owner Airport Road (CR 412) Culvert Replacement/Albany Co. DPW	Award Date 10/6/2023	Completion Date 6/30/2024	Telephone No. (518) 807-6174	Designer Architect and /or Design Engineer Colliers Engineering & Design	Prime or Sub Prime	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	Uncompleted Amount \$724,645.00	Completion Date 7/1/2024
	Contract Person Ken Baldwin									
	Contract No. 20-C562									
		Total Contract Amount \$724,645.00		Amount Sublet to others \$191,115.00				Uncompleted Amount \$724,645.00		
10.	Agency/Owner Hudson Shores Park Play Trail/City of Watervliet	Award Date 12/13/2023	Completion Date	Telephone No. (518) 389-7200	Designer Architect and /or Design Engineer Verity Engineering	Prime or Sub Prime	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	Uncompleted Amount \$498,145.00	Completion Date
	Contract Person Lindsay Zeffing									
	Contract No. 22-010									
		Total Contract Amount \$498,145.00		Amount Sublet to others \$146,195.00				Uncompleted Amount \$498,145.00		

Grand Total All Uncompleted Contracts	\$17,283,704.07
--	------------------------

**NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS**

Vendor Name: Carver Construction

NYS Vendor ID: 1000043756

Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that number:						
Agency/Owner	Telephone No.	Prime or Sub	Joint Venture (JV) Name, if applicable	Award Date	Amount	Date Completed
1. Agency/Owner Village of Red Hook	(518) 786-7400	Prime	Designer Architect and /or Design Engineer C.T. Male Associates	5/20/2021	\$6,644,237.56	11/30/2023
Contact Person Kevin Dufek						
Contract No. IG		Prime or Sub Prime	Joint Venture (JV) Name, if applicable			EIN of JV, if applicable
2. Agency/Owner Yates Village II LLC/Penrose, LLC	(203) 515-609	Sub	Designer Architect and /or Design Engineer Wallace Roberts & Todd, LLC	5/18/2022		10/31/2023
Contact Person Adam Kinkel						
Contract No. J6205132		Prime or Sub Sub	Joint Venture (JV) Name, if applicable			EIN of JV, if applicable
3. Agency/Owner City of Saratoga Springs	(518) 605-3224	Prime	Designer Architect and /or Design Engineer Creighton Manning Engineering, LLP	9/7/2021	\$2,054,791.50	10/20/2023
Contact Person John Campbell						
Contract No. 2021-16		Prime or Sub Prime	Joint Venture (JV) Name, if applicable			EIN of JV, if applicable
4. Agency/Owner NYS Rt 43 Water Improvements/ Town of North Greenbush	(518) 458-7112	Prime	Designer Architect and /or Design Engineer Laberge Group	3/19/2021	\$3,040,059.50	11/30/2023
Contact Person Edwin Droz						
Contract No. 2016036		Prime or Sub Prime	Joint Venture (JV) Name, if applicable			EIN of JV, if applicable
5. Agency/Owner Coeymans Landing Riverfront Park/ Town of Coeymans	(518) 756-6006	Prime	Designer Architect and /or Design Engineer MJ Engineering and Land Surveying, P.C.	4/19/2022	\$1,411,640.00	10/15/2023
Contact Person George McHugh						
Contract No. 1079.007		Prime or Sub Prime	Joint Venture (JV) Name, if applicable			EIN of JV, if applicable

**NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS**

Vendor Name: Carver Construction

NYS Vendor ID: 1000043756

Question 3.0: List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that number:		Award Date	Amount	Date Completed
6.	Agency/Owner RMHU Sewage Pump/ NYS OGS	6/3/2021	\$822,645.00	6/10/2022
	Contact Person John Lewyck	Designer Architect and /or Design Engineer O'Brien & Gere Engineers		
	Contract No. 46080-C	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	
7.	Agency/Owner CNYPC Site Work Marcy/ DASNY	7/14/2021	\$708,407.64	4/28/2022
	Contact Person Robert Fundisi	Designer Architect and /or Design Engineer Jacobs Project Management Co.		
	Contract No. 3432309999	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	
8.	Agency/Owner City of Schenectady: North Ferry Foremain	4/29/2019	\$8,630,010.99	6/30/2022
	Contact Person Paul LaFond	Designer Architect and /or Design Engineer CHA		
	Contract No. Prime or Sub Prime	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	
9.	Agency/Owner Frankfort to Illion Trail / NYS Canal	10/1/2019	\$4,719,450.00	9/30/2022
	Contact Person David Mellen	Designer Architect and /or Design Engineer NYS CC		
	Contract No. K19-102818	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	
10.	Agency/Owner Illion to Mohawk Trail / NYS Canal	7/1/2020	\$5,825,000.00	9/30/2022
	Contact Person David Mellen	Designer Architect and /or Design Engineer NYS CC		
	Contract No. K20-102719	Joint Venture (JV) Name, if applicable	EIN of JV, if applicable	

CONSTRUCTION PROJECTS IN PROGRESS: FEBRUARY 2024

Tempel Lane Ext and Third Ave Improvements

Owner: Town of East Greenbush

Engineers: GPI

Percent Completed: 98%

Bid Date: 04/15/22

Completion Date: 05/31/24

Penalties: \$2,500 per Day

Contract Amount: \$6,394,114.00

Bid Bond

Columbia Street Phase II Sewer Separation

Owner: City of Cohoes

Engineers: Arcadis

Percent Completed: 99%

Bid Date: 09/03/21

Completion Date: 04/30/24

Penalties: \$1,000 per Day

Contract Amount: \$3,945,645.00

Bid Bond

Raw Water Transmission Main Upgrades- Phase 1

Pipe Bridge

Owner: Mohawk Valley Water Authority

Engineers: Ramboll

Percent Completed: 95%

Bid Date: 02/10/22

Completion Date: 02/15/24

Penalties: \$500 per Day

Contract Amount: \$5,394,145.00

Bid Bond

Glens Falls Downtown Revitalization Initiative Streetscaping & Green
Infrastructure Project

Owner: The City of Glens Falls

Engineers: Creighton Manning Engineering

Percent Completed: 20%

Bid Date: 04/13/23

Completion Date: 06/30/24

Penalties: \$2,000 per day

Contract Amount: \$3,088,690

Bid Bond

CONSTRUCTION PROJECTS IN PROGRESS: FEBRUARY 2024

Crescent Park Trailhead Expansion
Owner: Town of Halfmoon
Engineers: MJ Engineering & Land Surveying
Percent Completed: 90%
Bid Date: 06/09/23
Completion Date: 05/15/24
Penalties \$800 per day
Contract Amount \$254,145
Bid Bond

Airport Road Culvert Replacement
Owner: County of Albany Dept of Public Works
Engineers: Albany County
Percent Completed: 0%
Bid Date: 06/29/23
Completion Date: 06/30/24
Penalties \$500 per day
Contract Amount \$724,645
Bid Bond

Scotia Glenville MHBH Trail
Owner: Town of Glenville
Engineers: Creighton Manning Engineering
Percent Completed: 70%
Bid Date: 06/27/23
Completion Date: 05/31/24
Penalties \$1,000 per day
Contract Amount \$802,145
Bid Bond

Frankfort Water System Improvements
Owner: Village of Frankfort
Engineers: Barton & Loguidice
Percent Completed: 0%
Bid Date: 10/12/23
Completion Date: 08/16/24
Penalties \$1,500 per day
Contract Amount \$6,613,145
Bid Bond

CONSTRUCTION PROJECTS IN PROGRESS: FEBRUARY 2024

Hudson Shores Park Play Trail

Owner: City of Watervliet

Engineers: Verity Engineering

Percent Complete: 0%

Bid Date: 11/17/23

Completion Date: 07/01/24

Penalties \$500 per day

Contract Amount \$498,145

Bid Bond

Voorhees Road Reconstruction

Owner: Town of Stratford

Engineers: A.S. Bell Engineering

Percent Complete: 0%

Bid Date: 09/14/23

Completion Date: 09/30/24

Penalties \$100 per day

Contract Amount \$247,145

Bid Bond

Houghtaling Island Sand Harvesting

Owner: Dept. of the Army, NY District, Corps of Engineers

Engineers: Dept. of the Army, NY District, Corps of Engineers

Percent Complete: 0%

Bid Date: 09/14/23

Completion Date: 02/01/26

Penalties \$1,272.50 per day

Contract Amount \$5,200,268

Bid Bond

Lucid: Albany; A West Hill Alleyway Revitalization

Owner: City of Albany

Engineers: City of Albany: Dept. of Planning & Development

Percent Complete: 0%

Bid Date: 11/28/23

Completion Date: 06/28/24

Penalties None

Contract Amount \$377,145

Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

NYS Route 43 Water Improvements

Owner: Town of East Greenbush

Engineers: Laberge Group

Percent Completed: 85%

Bid Date: 3/3/21

Completion Date: 12/01/23

Penalties \$250.00 per Day

Contract Amount \$3,091,112

Bid Bond

Village of Red Hook Sewer Project Contract 1G

Owner: Village of Red Hook

Engineers: CT Male & Assoc.

Percent Completed: 99%

Bid Date: 2/26/21

Completion Date: 11/15/23

Penalties \$1,000.00 per Day

Contract Amount \$6,797,145.00

Bid Bond

Clinton North Lot Reconstruction & Barrett Street Sidewalk Rehabilitation

Owner: Schenectady Metroplex Development Corp.

Engineers: MJ Engineering & Land Surveying

Percent Completed: 95%

Bid Date: 03/01/23

Completion Date: 11/30/23

Penalties none specified

Contract Amount: \$776,240

Bid Bond

Jay Square

Owner: Downtown Schenectady Improvement Corp.

Engineers: LAndArt Studio

Percent Completed: 96%

Bid Date: 02/27/23

Completion Date: 11/30/23

Penalties none specified

Contract Amount \$378,745

Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Gateway Mobility Hub
Owner: Capital District Transportation Authority
Engineers: Creighton Manning
Percent Completed: 95%
Bid Date: 07/08/22
Completion Date: 11/30/23
Penalties \$2,000 per Day
Contract Amount \$3,372,145.00
Bid Bond

Jerry Burrell Park
Owner: City of Schenectady
Engineers: Land Art Studio
Percent Completed: 100%
Bid Date: 09/28/22
Completion Date: 09/22/23
Penalties \$1,000 per Day
Contract Amount \$1,320,000.00
Bid Bond

Water Distribution Pipe Replacement Project – Phase 1
Owner: City of Saratoga Springs
Engineer: MJ Engineering & Land Surveyors
Percent Completed: 100% of Original, 100% Added Work
Bid Date: 08/30/21
Completion Date: September 2022 for Original, 10/20/23 for Added Work
Penalties \$500 per Day
Contract Amount \$3,551,768.22
Bid Bond

Yates Village - Phase 2 Site Work
Owner: Pennrose LLC
Engineers: MJ Engineering & Land Surveyors
Percent Completed 100%
Bid Date: 10/25/21
Completion Date: 09/25/23
Penalties TBD by Owner
Contract Amount \$6,322,878

WORK COMPLETED IN THE PAST SEVEN YEARS

Logtown Road CR 110
Owner: Montgomery County
Engineers: GPI
Percent Completed: 100%
Bid Date: 02/23/23
Completion Date: 10/13/23
Penalties \$1,500 per day
Contract Amount: \$658,145
Bid Bond

Settler's Hill Trail
Owner: Town of Clifton Park
Engineers: MJ Engineering & Land Surveying
Percent Completed: 100%
Bid Date: 06/29/23
Completion Date: 10/20/23
Penalties none specified
Contract Amount: \$417,145
Bid Bond

Rowland St Culvert Rehab
Owner: Saratoga County
Engineers: CPL Architecture Engineering Planning
Percent Completed: 100%
Bid Date: 03/10/23
Completion Date: 09/14/23
Penalties none specified
Contract Amount: \$691,145
Bid Bond

Forest Road Intersection Improvements
Owner: City of Schenectady
Engineers: City of Schenectady Engineering Dept.
Percent Completed: 100%
Bid Date: 04/12/23
Completion Date: 09/18/23
Penalties \$500 per day
Contract Amount: 601,145
Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Hillhurst & Fairview Parks
Owner: City of Schenectady
Engineers: City of Schenectady Engineering Dept.
Percent Completed: 100%
Bid Date: 04/05/23
Completion Date: 09/15/23
Penalties \$250 per day
Contract Amount: \$466,074
Bid Bond

Quackenbush Site Improvements
Owner: Albany Parking Authority
Architect: Saratoga Associates
Percent Completed: 100%
Bid Date: 03/01/22
Completion Date: August 2022
Penalties None
Contract Amount: \$896,500.00
Bid Bond

Coeymans Landing Riverfront Park
Owner: Town of Coeymans
Engineers: MJ Engineering & Land Surveyors
Percent Completed: 100%
Bid Date: 03/30/22
Completion Date: October 2022
Penalties \$500 per Day
Contract Amount: \$1,411,645.00
Bid Bond

Caroga Lake Campgrounds Water & Sewer Improvements
Owner: NYS Dept. of Environmental Conservation
Engineers: NYS Dept. of Environmental Conservation
Percent Completed: 100%
Bid Date: 6/23/21
Completion Date: 4/29/2022
Penalties \$1,000.00 per Day
Contract Amount \$564,145.00
Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Nott St/Balltown Rd Intersection Safety Improvements

Owner: Schenectady County

Engineers: MJ Engineering & Land Surveyors

Percent Completed: 100%

Bid Date: 6/30/21

Completion Date: September 2022

Penalties \$1,000.00 per Day

Contract Amount \$1,089,145.00

Bid Bond

Wastewater System Replacement - Thacher Park

Owner: NYS Parks & Historic Preservation

Engineers: NYS Parks & Historic Preservation

Percent Completed: 100%

Bid Date: 8/11/21

Completion Date: 01/05/23

Penalties \$1,500.00 per Day

Contract Amount \$799,145.00

Bid Bond

South Church Street Roadway Improvements

Owner: Schenectady Metroplex

Engineers: Colliers Engineering

Percent Completed: 100%

Bid Date: 6/2/21

Completion Date: 12/17/21

Penalties \$1,000.00 per Day

Contract Amount \$1,377,745.00

Bid Bond

North Ferry Street Force Main Sewer

Owner: City of Schenectady

Engineers: CHA Associates

Percent Completed: 100 %

Bid Date: 03/27/19

Completion Date: October 23, 2021

Penalties \$1,000.00 per Day

Contract Amount \$9,503,050.00

Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

CR 404 & 402 Culvert Replacement

Owner: Albany County Dept. of Transportation

Engineers: Albany County Dept. of Transportation

Percent Completed: 100%

Bid Date: 5/20/21

Completion Date: 10/31/21

Penalties: \$1,000.00 per Day

Contract Amount \$774,145.00

Bid Bond

RMHU Sewage Pump Station Marcy Correctional Facility

Owner: NYS Office of General Services

Engineers: NYS Office of General Services

Percent Completed: 100%

Bid Date: 4/21/21

Completion Date: 270 Days from Notice to proceed

Penalties: \$1,500.00 per Day Contract Amount \$924,145.00

Bid Bond

Call Street CR 32 Culvert Replacement

Owner: Warren County Dept. of Transportation

Engineers: Warren County Dept. of Transportation

Percent Completed: 100%

Bid Date: 6/15/21

Completion Date: 12/31/21

Penalties: \$1,500.00 per Day

Contract Amount \$1,152,145.00

Bid Bond

Gerling & Lancaster Drainage Improvements

Owner: City of Schenectady

Engineers: City of Schenectady / GPI

Percent Completed: 100%

Bid Date: 6/9/21

Completion Date: 90 Days

Penalties \$1,000.00 per Day

Contract Amount \$687,144.95

Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Clifton Park Culvert Replacements
Owner: Town of Clifton Park
Engineers: Barton Loguidice / CT Male
Percent Completed: 100%
Bid Date: 4/27/21
Completion Date: August 2021
Penalties \$500.00 per Day
Contract Amount \$430,290.00
Bid Bond

Champlain Canal Watermain Extension
Owner: Town of Halfmoon
Engineers: CHA Associates
Percent Completed: 100%
Bid Date: 03/03/20
Completion Date: October 2, 2020
Penalties \$1,500.00 per Day
Contract Amount \$2,088,250.00
Bid Bond

Albany Hudson Electric Trail 2018-12-17-01
Owner: Hudson River Valley Greenway
Engineers: GPI Engineering
Percent Completed: 100 %
Bid Date: February 13, 2019
Completion Date: 11/15/20
Penalties \$1,000.00 per Day
Contract Amount \$14,387,150.00
Bid Bond

Statewide Tire Stockpile Abatement
Owner: NYS OGS
Engineers: GPI Engineering
Percent Completed: 100%
Bid Date: 05/04/18
Completion Date: 1,094 days from Notice to Proceed
Penalties \$1,000.00 per Day
Contract Amount \$4,674,450.00
Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

K18-10274219JT

Dredging of the Syracuse Inner Harbor On The Erie Canal in Onondaga County

Owner: New York State Canal Corporation Western Division

Engineers: NYS Canal Corporation

Percent Completed: 100%

Bid Date: 09/11/18

Completion Date: July 30, 2019

Penalties \$1,500.00 per day

Contract Amount: \$10,344,450.00

Bid Bond

SCWA Interconnection Project

Owner: Town of Halfmoon

Engineers: CHA Engineering

Percent Completed: 100%

Bid Date: 04/19/18

Completion Date: Spring 2019

Penalties \$1,500.00 per Day

Contract Amount \$2,644,450.00

Bid Bond

K19-10281877MR

Canalway Trail from Frankfort to Ilion

Owner: New York State Canal Corporation

Engineers: New York State Canal Corporation

Percent Completed: 100%

Bid Date: 09/09/20

Completion Date: November 20, 2020

Penalties \$1,000.00 per Day

Contract Amount \$4,344,450.00

Bid Bond

Canalway Trail from Fort Herkimer Church to Lock E-18

Owner: New York State Canal Corporation

Engineers: New York State Canal Corporation

Percent Completed: 100%

Bid Date: 12/17/19

Completion Date: 05/31/19

Penalties \$1,500.00 per Day

Contract Amount \$3,338,333.

Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Tru + HWS at Crossgates Mall
Owner: Pyramid Management Group
Engineers: CT Male & Associates
Percent Completed: 100%
Bid Date: 06/29/17
Completion Date Summer of 2018
Penalties \$1,000.00 per Day
Contract Amount \$1,167,885.00
Bid Bond

Weaver Road Culvert Over Black Creek
Owner: Albany County
Engineers: Bell Engineers
Percent Completed: 100%
Bid Date: 03/29/18
Completion Date: September 28, 2018
Penalties \$500.00 per Day
Contract Amount \$410,450.00
Bid Bond

County Route 352 Culvert Over Squirmier Creek
Owner: Albany County
Engineers: C&S Engineering
Percent Completed: 100%
Bid Date: 03/29/18
Completion Date: October 30, 2018
Penalties \$1,500.00 per Day
Contract Amount \$697,450.00
Bid Bond

Cork Center Reservoir Dam Rehabilitation
Owner: City of Johnstown
Engineers: Greenman – Pedersen, Inc.
Percent Completed: 100%
Bid Date: 06/06/17
Completion Date October 29, 2017
Penalties \$1,500.00 Per Day
Contract Amount \$864,583.00
Bid Bond

WORK COMPLETED IN THE PAST SEVEN YEARS

Kensington Woods Subdivision

Owner: Masullo Builders

Engineers: Lansing Engineering

Percent Completed: 100%

Bid Date: 08/15/15

Completion Date Varies, First Phase Spring 2017, Second Phase Spring 2022

Penalties None

Contract Amount \$7,253,121.00

Bid Bond



Carver Construction Incorporated

PO Box 890, 2170 River Rd | Coeymans, NY 12045

Phone: 518-355-6034

References

Albany Hudson Electric Trail

- Christopher Cornwell, PE, GPI

Cell (518) 852-4269

City of Schenectady Emergency Work

- Paul LaFond, City of Schenectady

Cell (518) 378-0835

North Ferry Street Force Main

- Michael Miller, PE, CHA

Cell (518) 369-8991

NYS Office of General Services Tire Abatement

- Mark Dore, PE, GPI

Cell (518) 415-0505

Upper Washington Pressure Tank

- Rebecca Caldon, PE, City of Albany

Cell (518) 410-9231

TW&A Construction Management

- Tom Wilson, Principal

Cell (518) 694-6785

Tempel Lane Ext

- Edward Opatkiewicz, PE, GPI

Cell (518) 424-7308

EJ Prescott Inc.

- Tadd Beatie

Cell (518) 242-6115

Siena Fence Co. Inc.

- Jeremy Lawrence

Cell (518) 509-3802

Stilsing Electric Inc.

- Mike Stilsing

Cell (518) 376-0863

Zehr's Flowers and Landscaping

- Jory Proulx

Office (315) 376-3086

Key Bank

- 66 South Pearl Street, Albany

Office (518) 257-8415

WE ARE YOUR DOL



Kathy Hochul, Governor
Roberta Reardon, Commissioner

Apprenticeship Training Central Office
New York State Department of Labor
W. Averell Harriman State Office Campus
Building 12, Room 450, Albany, NY 12226
ATCO@labor.ny.gov

March 21, 2024

Dear Thomas Marron:

I am writing in response to your email dated March 21, 2024 requesting verification of a NYS DOL approved apprenticeship program.

Our records indicate that Carver Construction Inc. (Skilled Construction Craft Laborer and Operating Engineer-Heavy Equipment programs) have an approved Apprenticeship program with the State of New York.

Please be advised that our revised regulations Part 601.8(d) requires sponsors to submit lists of signatory contractors at time of program application (for new programs) and at time of program recertification (for existing programs). A list of NYSDOL Registered Apprenticeship Programs may be found at the following web address: <https://dol.ny.gov/list-active-sponsors>

Thank you,

Apprenticeship Training Central Office