

|                                                                        |                                           |                 |                 |                        |                 |                 |
|------------------------------------------------------------------------|-------------------------------------------|-----------------|-----------------|------------------------|-----------------|-----------------|
| <b>RFB-2021-111</b>                                                    |                                           |                 |                 |                        |                 |                 |
| <b>Times Union Center Lockers, Dressing Room, and Hallway Upgrades</b> |                                           |                 |                 |                        |                 |                 |
|                                                                        |                                           |                 |                 |                        |                 |                 |
| <b>GENERAL CONSTRUCTION</b>                                            |                                           |                 |                 |                        |                 |                 |
|                                                                        | DUNCAN & CAHILL                           | SANO RUBIN      | SAM GRECO       | <b>AOW ASSOCIATES</b>  | MURNANE         | RIVERVIEW       |
| <b>Bid Security</b>                                                    | Bond                                      | Bond            | Bond            | <b>Bond</b>            | Bond            | Bond            |
| Lump sum Base Bid                                                      | \$ 1,441,620.00                           | \$ 1,435,000.00 | \$ 1,410,000.00 | <b>\$ 1,283,000.00</b> | \$ 1,480,000.00 | \$ 1,512,000.00 |
|                                                                        |                                           |                 |                 |                        |                 |                 |
| 10% Contingency Allowance                                              | \$ 14,416.00                              | \$ 143,500.00   | \$ 141,000.00   | <b>\$ 128,300.00</b>   | \$ 148,000.00   | \$ 151,200.00   |
|                                                                        |                                           |                 |                 |                        |                 |                 |
| Total Base Bid                                                         | \$ 1,456,036.00                           | \$ 1,578,500.00 | \$ 1,551,000.00 | <b>\$ 1,411,300.00</b> | \$ 1,628,000.00 | \$ 1,663,200.00 |
|                                                                        |                                           |                 |                 |                        |                 |                 |
| Alternate C-1                                                          | \$ 122,000.00                             | \$ 87,000.00    | \$ 81,000.00    | <b>\$ 91,250.00</b>    | \$ 95,000.00    | \$ 118,800.00   |
|                                                                        | Contingency allowance s/b<br>\$141,162.00 |                 |                 | <b>\$ 1,502,550.00</b> |                 |                 |
|                                                                        | Total Base bid s/b \$1,582,782.00         |                 |                 |                        |                 |                 |