

SCHEDULE A – Description of Project Phase, Funding and Deposit Requirements
NYSDOT/ State-Local Agreement - Schedule A for 1762.93
PIN

OSC Contract #: <u>D041731</u>		Contract Start Date: <u> / / </u> (mm/dd/yyyy) Contract End Date: <u> / / </u> (mm/dd/yyyy) <input type="checkbox"/> Check, if date changed from the last Schedule A	
Purpose:		<input checked="" type="checkbox"/> Original Standard Agreement <input type="checkbox"/> Supplemental Schedule A No.	
Agreement Type:		Municipality/Sponsor (Contract Payee): Albany County Other Municipality/Sponsor (if applicable):	
<input type="checkbox"/> State Administered		List participating Municipality(ies) and the % of cost share for each and indicate by checkbox which Municipality this Schedule A applies. <input type="checkbox"/> Municipality: % of Cost share <input type="checkbox"/> Municipality: % of Cost share <input type="checkbox"/> Municipality: % of Cost share	
Authorized Project Phase(s) to which this Schedule applies: <input checked="" type="checkbox"/> PE/Design <input checked="" type="checkbox"/> ROW Incidentals <input checked="" type="checkbox"/> ROW Acquisition <input checked="" type="checkbox"/> Construction/CI/CS			
Work Type: HWY CULVERT		County (If different from Municipality): Albany	
(Check, if Project Description has changed from last Schedule A): <input type="checkbox"/>			
Project Description: County Route 301 over Onesquethaw Creek			
Marchiselli Eligible <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No			

A. Summary of Participating Costs FOR ALL PHASES <small>For each PIN Fiscal Share below, show current costs on the rows indicated as "Current". Show the old costs from the previous Schedule A on the row indicated as "Old." All totals will calculate automatically.</small>							
PIN Fiscal Share	"Current" or "Old" entry indicator	Funding Source (Percentage)	TOTAL Costs	FEDERAL Funds	STATE Funds	LOCAL Funds	LOCAL DEPOSIT AMOUNT (Required only if State Administered)
1762.93.301	Current	Other (see FN) **	\$1,500,000.00	\$0.00	\$1,500,000.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
. .	Current		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Old		\$ 0.00	\$0.00	\$0.00	\$0.00	\$0.00
TOTAL CURRENT COSTS:			\$1,500,000.00	\$ 0.00	\$1,500,000.00	\$ 0.00	\$ 0.00

NYSDOT/State-Local Agreement – Schedule A PIN 1762.93

B. Local Deposit(s) from Section A:	\$ 0.00
Additional Local Deposit(s)	\$0.00
Total Local Deposit(s)	\$ 0.00

C. Total Project Costs <i>All totals will calculate automatically.</i>			
Total FEDERAL Cost	Total STATE Cost	Total LOCAL Cost	Total ALL SOURCES Cost
\$ 0.00	\$1,500,000.00	\$ 0.00	\$1,500,000.00
		Total FEDERAL Cost	\$ 0.00
		Total STATE Cost	\$1,500,000.00
SFS TOTAL CONTRACT AMOUNT			\$1,500,000.00

D. Point of Contact for Questions Regarding this Schedule A (Must be completed)	Name: <u>Robin Guarneri</u> Phone No: <u>518-457-0785</u>
--	--

See Agreement (or Supplemental Agreement Cover) for required contract signatures.

Footnotes (FN): (See [LPB's](#) SharePoint for link to sample footnotes)

- This is a Bridge NY Culvert project. Reimbursement for this project is capped at \$1,500,000.00 (the amount shown above). 100% NYS Funded. Funding can be used for any phase of this project
- Projects must begin construction no later than 24 months after award; award is defined as approved State-Local Agreement (SLA) by the NYS Office of the State Comptroller. The Project Sponsor must expeditiously progress their execution of the State-Local Agreement.
-
- Projects must be fully completed 30 months of commencing construction; construction is defined as an award to a contractor or commencement of work by municipal forces. Therefore, Sponsors are strongly encouraged to have projects substantially complete 24 months of commencing construction.

●

●

●

●

●

●

•

•

•