

RF#2021-063			
Stabilization and Rehabilitation of the Shaker Historic Village			
June 1, 2021 @11:00am			
Vendor	Ganem Contracting	Mid-State	Bunkoff
Bid Security	Bond	Bond	Bond
Bid Subtotal	\$ 1,068,000.00	\$ 644,800.00	\$ 412,000.00
Contingency Allowance (15%)	\$ 160,200.00	\$ 96,720.00	\$ 61,800.00
Bid Grand Total	\$ 1,228,200.00	\$ 741,520.00	\$ 473,800.00
Alternate#1	\$ 30,000.00	\$ 22,000.00	\$ 91,000.00
Alternate #2	\$ 93,000.00	\$ 42,200.00	\$ 95,000.00
Alternate #3	\$ 122,000.00	\$ 35,800.00	\$ 105,000.00
Alternate #4	\$ 44,000.00	\$ 38,000.00	\$ 60,000.00
Alternate #5	\$ 27,000.00	\$ 20,000.00	\$ 24,000.00
	\$ 1,544,200.00	\$ 899,520.00	\$ 848,800.00