

**RFB-2024-104 Bid Tabulation**

**Hall of Records Ramp and Stair Replacement**

<b>Bidder</b>	<b>Sparton Construction</b>	<b>Duncan &amp; Cahill</b>	<b>DeBrino Caulking</b>	<b>MCT at Service</b>	<b>AOW Construction</b>	<b>Bunkoff GC</b>
<b>Lump Sum Base Bid</b>	<b>\$ 220,000.00</b>	<b>\$ 235,000.00</b>	<b>\$ 295,352.00</b>	<b>\$ 192,100.00</b>	<b>\$ 204,307.00</b>	<b>\$ 254,000.00</b>
<b>20% Contingency</b>	<b>\$ 44,000.00</b>	<b>\$ 47,000.00</b>	<b>\$ 59,070.40</b>	<b>\$ 38,420.00</b>	<b>\$ 40,861.00</b>	<b>\$ 50,800.00</b>
<b>Total Bid</b>	<b>\$ 26,400.00</b>	<b>\$ 282,000.00</b>	<b>\$ 354,422.40</b>	<b>\$ 230,520.00</b>	<b>\$ 245,168.00</b>	<b>\$ 304,800.00</b>