



LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 390 New Salem Road Voorheesville, NY 12186

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value **\$37,963.50**

Estimated Utility Funding Discount (Subject to Program Approval) \$ (21,600.00)

Client Portion - Infrastructure Installation \$2,400.00

Client Portion- Stations & Accessories \$13,963.50

Final Project Cost Acknowledgment **\$16,363.50**

Client Signature Date

Electric Utility Provider and Account # DBA EIN



12/12/2023

Client Name: Albany County

Client Site: 390 New Salem Road Voorheesville, NY 12186

Utility: National Grid



Limited Time Offer

Total Project Value \$ **37,964**

Potential Utility Funding Discount (Subject to Utility Approval) \$ *(21,600)*

Client out of Pocket Cost \$ **16,363.50**

\$ -



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve

Email: wderuve@solution.energy

Office Phone:

Cell Phone: 5189353073

Client Signature Date

Livingston Signature (After Site Verification) Date

Printed Name Title

Printed Name Title

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.





LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 449 New Salem Road Voorheesville, NY 12186

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value **\$37,963.50**

Estimated Utility Funding Discount (Subject to Program Approval) \$ (21,600.00)

Client Portion - Infrastructure Installation \$2,400.00

Client Portion- Stations & Accessories \$13,963.50

Final Project Cost Acknowledgment **\$16,363.50**

Client Signature	Date

Electric Utility Provider and Account #	DBA	EIN



12/12/2023

Client Name: Albany County

Client Site: 449 New Salem Road Voorheesville, NY 12186

Utility: National Grid



Limited Time Offer

Total Project Value \$ **37,964**

Potential Utility Funding Discount (Subject to Utility Approval) \$ *(21,600)*

Client out of Pocket Cost \$ **16,363.50**

\$ -



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve

Email: wderuve@solution.energy

Office Phone:

Cell Phone: 5189353073

Client Signature Date

Livingston Signature (After Site Verification) Date

Printed Name Title

Printed Name Title

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.





LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 838 Albany Shaker Rd Loudonville, NY 12211

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value **\$37,963.50**

Estimated Utility Funding Discount (Subject to Program Approval) \$ (21,600.00)

Client Portion - Infrastructure Installation \$2,400.00

Client Portion- Stations & Accessories \$13,963.50

Final Project Cost Acknowledgment **\$16,363.50**

Client Signature	Date

Electric Utility Provider and Account #	DBA	EIN



12/12/2023

Client Name: Albany County

Client Site: 838 Albany Shaker Rd Loudonville, NY 12211

Utility: National Grid



Limited Time Offer

Total Project Value \$ **37,964**

Potential Utility Funding Discount (Subject to Utility Approval) \$ *(21,600)*

Client out of Pocket Cost \$ **16,363.50**

\$ -



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve

Email: wderuve@solution.energy

Office Phone:

Cell Phone: 5189353073

Client Signature Date

Livingston Signature (After Site Verification) Date

Printed Name Title

Printed Name Title

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.





LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 100 Beaver St, Albany, NY 12207

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value	\$37,963.50
<i>Estimated Utility Funding Discount (Subject to Program Approval)</i>	\$ (21,600.00)
<i>Client Portion - Infrastructure Installation</i>	<i>\$2,400.00</i>
<i>Client Portion- Stations & Accessories</i>	<i>\$13,963.50</i>
Final Project Cost Acknowledgment	\$16,363.50

 Client Signature Date

 Electric Utility Provider and Account # DBA EIN



12/12/2023

Client Name: Albany County

Client Site: 100 Beaver St, Albany, NY 12207

Utility: National Grid



Limited Time Offer

Total Project Value \$ **37,964**

Potential Utility Funding Discount (Subject to Utility Approval) \$ *(21,600)*

Client out of Pocket Cost \$ **16,363.50**

\$ -



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve

Email: wderuve@solution.energy

Office Phone:

Cell Phone: 5189353073

Client Signature _____ Date _____

Livingston Signature (After Site Verification) _____ Date _____

Printed Name _____ Title _____

Printed Name _____ Title _____

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.





LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 175 Green St, Albany, NY 12202

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value **\$37,963.50**

Estimated Utility Funding Discount (Subject to Program Approval) \$ (21,600.00)

Client Portion - Infrastructure Installation \$2,400.00

Client Portion- Stations & Accessories \$13,963.50

Final Project Cost Acknowledgment **\$16,363.50**

Client Signature	Date

Electric Utility Provider and Account #	DBA	EIN



12/12/2023

Client Name: Albany County

Client Site: 175 Green St, Albany, NY 12202

Utility: National Grid



Limited Time Offer

Total Project Value \$ **37,964**

Potential Utility Funding Discount (Subject to Utility Approval) \$ *(21,600)*

Client out of Pocket Cost \$ **16,363.50**

\$ -



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve

Email: wderuve@solution.energy

Office Phone:

Cell Phone: 5189353073

Client Signature _____ Date _____

Livingston Signature (After Site Verification) _____ Date _____

Printed Name _____ Title _____

Printed Name _____ Title _____

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.





LIVINGSTON
CHARGE PORT

Sourcewell 

Awarded Contract

Contract # 042221-LIV

EV Charging Station Proposal

Albany County

SW ID#: 932

<https://www.sourcewell-mn.gov/lookup>

12/12/2023

Client Name: Albany County

Client Site: 95 Tivoli St, Albany, NY 12207

Utility: National Grid



EV Charging Station Proposal

Item & Scope	Qty	Price	Years	Total Amount
CP305 Level 2 Commercial Charging Station; 48A each plug (11.5kW); J1772 Plug Type; ISO15118; 2 Year Warranty Included. NYSERDA CHARGE READY 2.0 Approved.	4	\$1,600.00		\$6,400
Annual Software License Include standard management platform with reporting, driver mobile app, customer support, OTA updates, and mobile data plan.	4	\$180.00	5 Years	\$3,600
Annual Service & Maintenance Coverage (optional) Elite Warranty coverage including priority on-site technical service response, 24/7 station monitoring, troubleshooting and assistance.	4	\$255.00	3 Years	\$3,060
Infrastructure Installation Site Engineering, design and installation. May include required infrastructure upgrades including new service, transformers, panels, meters, millbanks, electrical wiring, and more. Site work may include excavation, trenching, road & walkway work.	Std.	\$6,000.00		\$24,000
Dual Port Pedestal ADA compliant powder coated aluminum pedestal. Pre-drilled and fabricated to securely mount two level 2 chargers.	2	\$451.75		\$904
Cable Retraction System (optional) Cable Retraction System - fastens to the back of the pedestal and provides cable management to prevent cable wear and tear. This cable retractor can manage 2 cables.	0	\$1,498.25		\$0
Custom Designed Faceplate (optional) Customer branded front of station. Logo/brand kit to be provided by customer.	0	\$100.00		\$0

Total Project Value **\$37,963.50**

Estimated Utility Funding Discount (Subject to Program Approval) \$ (21,600.00)

Client Portion - Infrastructure Installation \$2,400.00

Client Portion- Stations & Accessories \$13,963.50

Final Project Cost Acknowledgment **\$16,363.50**

Client Signature

Date

Electric Utility Provider and Account #

DBA

EIN

12/12/2023

Client Name: Albany County
Client Site: 95 Tivoli St, Albany, NY 12207
Utility: National Grid



Limited Time Offer

Total Project Value	\$	37,964
<i>Potential Utility Funding Discount (Subject to Utility Approval)</i>	<i>\$</i>	<i>(21,600)</i>
Client out of Pocket Cost	\$	16,363.50
	\$	-



No Utility, or any CIAC Costs (Cost in aid of Construction) administered by the Utility are included in this proposal. Any additional costs from the utility will be considered passed through costs.

Project Manager: Will DeRuve
Email: wderuve@solution.energy
Office Phone:
Cell Phone: 5189353073

Client Signature _____ Date _____

Livingston Signature (After Site Verification) _____ Date _____

Printed Name _____ Title _____

Printed Name _____ Title _____

By signing this Proposal, Client and Livingston agree to the project as detailed above. The Client and Livingston will also need to agree and sign a Scope of Work Agreement, which will be presented after Site Verification has taken place. If Site Verification or Utility Funding require any adjustments or changes to the costs detailed in the above Proposal, then Livingston and the Client must both agree to an updated Proposal and this Proposal is voided. Both Livingston and Client reserve the right to cancel without penalty at any time before signing the Scope of Work Agreement. If Client cancels after signing the Scope of Work Agreement, Livingston reserves the right to bill Client for costs associated with the project including, without limitation, site preparation (not including site verification), project scoping, permitting, seeking funding or utility approvals, or other such activities. Any potential tax credits listed above cannot be guaranteed by Livingston; please verify availability with your accountant. Incentives may be used to cover applicable costs for this project, and Client agrees to assist Livingston to obtain this incentive on Client's behalf. This includes providing information requested, site access if required, and by working within the rules of applicable incentive program both during and after the project. By signing this Proposal, Client grants Livingston permission to use Client's name and/or logo in relation to this project and funding. Standard terms and conditions governing Livingston projects and the items and subscriptions depicted above can all be found at www.solution.energy/terms and are subject to change without notice.

