

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|---------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                         | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 201.06         | 1                     | CLEARING AND GRUBBING<br>five thousand dollars<br>no cents<br>LUMP SUM                                  | 5,000          | 00    | 5,000      | 00    |
| 202.120001     | 1                     | REMOVING EXISTING SUPERSTRUCTURES<br>Eighty thousand dollars<br>no cents<br>LUMP SUM                    | 80,000         | 00    | 80,000     | 00    |
| 202.120002     | 1                     | REMOVING EXISTING SUPERSTRUCTURES<br>One hundred eighteen thousand<br>dollars No cents<br>LUMP SUM      | 118,000        | 00    | 118,000    | 00    |
| 203.02         | 193                   | UNCLASSIFIED EXCAVATION AND DISPOSAL<br>Fifty <del>thousand</del> Dollars<br>No cents<br>PER CUBIC YARD | 50             | 00    | 9,650      | 00    |
| 203.03         | 5                     | EMBANKMENT IN PLACE<br>Seventy Dollars<br>No cents<br>PER CUBIC YARD                                    | 70             | 00    | 350        | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                  | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|---------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                           | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 203.21         | 126                   | SELECT STRUCTURAL FILL<br>Seventy dollars<br>No cents<br>PER CUBIC YARD                                                   | 70             | 00    | 8,820      | 00    |
| 206.01         | 126                   | STRUCTURE EXCAVATION<br>Thirty Dollars<br>No cents<br>PER CUBIC YARD                                                      | 30             | 00    | 3,780      | 00    |
| 209.13         | 300                   | SILT FENCE - TEMPORARY<br>Seven Dollars<br>No cents<br>PER LINEAR FOOT                                                    | 7              | 00    | 2,100      | 00    |
| 209.1702       | 1                     | DRAINAGE STRUCTURE INLET PROTECTION, GRAVEL BAG -<br>TEMPORARY<br>Two hundred fifty dollars<br>No cents<br>PER CUBIC YARD | 250            | 00    | 250        | 00    |
| 304.12         | 165                   | SUBBASE COURSE - TYPE 2<br>Ninety Dollars<br>No cents<br>PER CUBIC YARD                                                   | 90             | 00    | 14,850     | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                 | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|--------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                          | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 402.128304     | 32                    | 12.5 F3 TOP COURSE HMA, 80 SERIES COMPACTION<br><u>Three hundred Seventy five dollars</u><br><u>No Cents</u><br>PER TON  | 375            | 00    | 12,000     | 00    |
| 402.198904     | 62                    | 19 F9 BINDER COURSE HMA, 80 SERIES COMPACTION<br><u>Three hundred Seventy five dollars</u><br><u>No Cents</u><br>PER TON | 375            | 00    | 23,250     | 00    |
| 407.0103       | 18                    | STRAIGHT TACK COAT<br><u>Twenty five dollars</u><br><u>No Cents</u><br>PER GALLON                                        | 25             | 00    | 450        | 00    |
| 490.30         | 194                   | MISCELLANEOUS COLD MILLING OF BITUMINOUS<br>CONCRETE<br><u>forty Dollars</u><br><u>No Cents</u><br>PER SQUARE YARD       | 40             | 00    | 7,760      | 00    |
| 555.09         | 41                    | CONCRETE FOR STRUCTURES, CLASS HP<br><u>One thousand five hundred dollars</u><br><u>No Cents</u><br>PER CUBIC YARD       | 1,500          | 00    | 61,500     | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                                                | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                                                         | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 556.0202       | 6,050                 | EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES<br><u>Two dollars</u><br><u>No cents</u><br>PER POUND                                                     | 2              | 00    | 12,100     | 00    |
| 556.03         | 1,442                 | STUD SHEAR CONNECTORS FOR BRIDGES<br><u>Six dollars</u><br><u>No cents</u><br>EACH                                                                      | 6              | 00    | 8,652      | 00    |
| 557.0103       | 382                   | SURFACE - BOTTOM FORMWORK REQUIRED- TYPE 3<br>EDITION<br><u>Five hundred thirty dollars</u><br><u>No cents</u><br>PER SQUARE YARD                       | 530            | 00    | 202,460    | 00    |
| 557.2003       | 175                   | STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING<br>SURFACE - TYPE 3 FRICTION<br><u>Three hundred sixty dollars</u><br><u>No cents</u><br>PER SQUARE YARD | 360            | 00    | 63,000     | 00    |
| 558.02         | 479                   | LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB<br>SURFACE<br><u>Twenty five dollars</u><br><u>No cents</u><br>PER SQUARE YARD                          | 25             | 00    | 11,915     | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                             | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|--------------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                                      | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 559.01         | 5,263                 | PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW<br>BRIDGE DECKS AND BRIDGE DECK OVERLAYS<br><u>No Dollars</u><br><u>Fifty cents</u> | 0              | 50    | 2,631      | 50    |
| 564.510001     | 24,500                | STRUCTURAL STEEL<br><u>One dollar</u><br><u>eighty cents</u><br>PER SQUARE FOOT                                                      | 1              | 80    | 44,100     | 00    |
| 564.510002     | 86,500                | STRUCTURAL STEEL<br><u>One dollar</u><br><u>seventy cents</u><br>PER POUND                                                           | 1              | 70    | 147,050    | 00    |
| 564.20010008   | 111,000               | HOT-DIP GALVANIZING OF STRUCTURAL STEEL<br><u>Zero dollars</u><br><u>forty cents</u><br>PER POUND                                    | 0              | 40    | 44,400     | 00    |
| 565.2022       | 10                    | TYPE E.B. FIXED BEARING (55 TO 111 K)<br><u>Two Thousand dollars</u><br><u>No Cents</u><br>EACH                                      | 2,000          | 00    | 20,000     | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                           | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|--------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                    | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 565.2032       | 10                    | TYPE E.B. EXPANSION BEARING (55 TO 111 K)<br><u>Two Thousand dollars</u><br><u>No Cents</u><br>EACH                | 2,000          | 00    | 20,000     | 00    |
| 568.51         | 261                   | STEEL BRIDGE RAILING (FOUR-RAIL)<br><u>Three hundred twenty five dollars</u><br><u>No cents</u><br>PER LINEAR FOOT | 325            | 00    | 84,825     | 00    |
| 568.70         | 232                   | TRANSITION BRIDGE RAILING<br><u>Two hundred twenty five dollars</u><br><u>No cents</u><br>PER LINEAR FOOT          | 225            | 00    | 52,200     | 00    |
| 580.01         | 43                    | REMOVAL OF STRUCTURAL CONCRETE<br><u>One Thousand dollars</u><br><u>No cents</u><br>PER CUBIC YARD                 | 1,000          | 00    | 43,000     | 00    |
| 580.04         | 936                   | REMOVAL OF CONCRETE APPROACH SLAB<br><u>four dollars</u><br><u>No cents</u><br>PER SQUARE FOOT                     | 4              | 00    | 3,744      | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                                      | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|-----------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                                               | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 582.05         | 3                     | REMOVAL OF STRUCTURAL CONCRETE - REPLACEMENT<br>WITH CLASS A CONCRETE<br>Thirteen thousand five hundred dollars<br>No Cents<br>PER CUBIC YARD | 13,500         | 00    | 40,500     | 00    |
| 586.0201       | 376                   | DRILLING AND GROUTING BOLTS OR REINFORCING BARS<br>Twenty five dollars<br>No Cents<br>EACH                                                    | 25             | 00    | 9,400      | 00    |
| 587.01         | 235                   | BRIDGE RAILING REMOVAL AND DISPOSAL<br>Twenty dollars<br>No cents<br>PER LINEAR FOOT                                                          | 20             | 00    | 4,700      | 00    |
| 606.10         | 185                   | BOX BEAM GUIDE RAIL<br>Sixty five dollars<br>No cents<br>PER LINEAR FOOT                                                                      | 65             | 00    | 12,025     | 00    |
| 606.100002     | 30                    | BOX BEAM GUIDE RAILING (SHOP BENT OR SHOP<br>MITERED)<br>One hundred forty dollars<br>No cents<br>PER LINEAR FOOT                             | 140            | 00    | 4,200      | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                             | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                      | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 606.120101     | 4                     | BOX BEAM END PIECE<br>Eight hundred dollars<br>No Cents<br>EACH                                      | 800            | 00    | 3,200      | 00    |
| 606.120201     | 5                     | BOX BEAM GUIDE RAILING END ASSEMBLY TYPE IIA<br>Three thousand dollars<br>No Cents<br>EACH           | 3,000          | 00    | 15,000     | 00    |
| 606.71         | 411                   | REMOVING & DISPOSING CORRUGATED BEAM GUIDE<br>RAILING<br>four dollars<br>No Cents<br>PER LINEAR FOOT | 4              | 00    | 1,644      | 00    |
| 606.73         | 102                   | REMOVING & DISPOSING BOX BEAM GUIDE RAILING<br>Four dollars<br>No Cents<br>PER LINEAR FOOT           | 4              | 00    | 408        | 00    |
| 610.1402       | 15                    | TOPSOIL - ROADSIDE<br>One hundred forty dollars<br>No Cents<br>PER CUBIC YARD                        | 140            | 00    | 2,100      | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                      | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                               | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 610.1601       | 162                   | TURF ESTABLISHMENT - ROADSIDE<br><br>Three dollars<br>No cents<br><br>PER SQUARE YARD                                         | 3              | 00    | 486        | 00    |
| 619.01         | 1                     | BASIC WORK ZONE TRAFFIC CONTROL<br><br>Twenty five thousand dollars<br>No cents<br><br>LUMP SUM                               | 25,000         | 00    | 25,000     | 00    |
| 619.04         | 12                    | TYPE III CONSTRUCTION BARRICADE<br><br>One hundred fifty dollars<br>No cents<br><br>EACH                                      | 150            | 00    | 1,800      | 00    |
| 619.1711       | 160                   | TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING<br>PROHIBITED)<br><br>Twenty Five dollars<br>No cents<br><br>PER LINEAR FOOT | 25             | 00    | 4,000      | 00    |
| 619.1719       | 36                    | WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS<br><br>Thirty five dollars<br>No cents<br><br>EACH                              | 35             | 00    | 1,260      | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                                        | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|-------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                                                 | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 625.01         | 1                     | SURVEY OPERATIONS<br><i>Fifteen thousand dollars</i><br><i>No Cents</i><br>LUMP SUM                                                             | 15,000         | 00    | 15,000     | 00    |
| 627.50140008   | 211                   | CUTTING PAVEMENT<br><i>Six dollars</i><br><i>No cents</i><br>PER LINEAR FOOT                                                                    | 6              | 00    | 1,266      | 00    |
| 637.11         | 8                     | ENGINEERS FIELD OFFICE - TYPE 1<br><i>Two thousand two hundred dollars</i><br><i>No Cents</i><br>PER MONTH                                      | 2,200          | 00    | 17,600     | 00    |
| 637.34         | 2,000                 | OFFICE TECHNOLOGY AND SUPPLIES<br><i>One Dollar and Zero Cents</i><br>DOLLARS AND/OR CENTS                                                      | 1              | 00    | 2000       | 00    |
| 646.23         | 23                    | LARGE DELINEATOR, LARGE SNOWPLOWING MARKER,<br>LARGE SUPPLEMENTARY SNOWPLOWING MARKER PANEL<br><i>Twenty dollars</i><br><i>No Cents</i><br>EACH | 20             | 00    | 460        | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT BID PRICE WRITTEN IN WORDS                                                                               | UNIT BID PRICE |       | AMOUNT BID |       |
|----------------|-----------------------|----------------------------------------------------------------------------------------------------------------------------------------|----------------|-------|------------|-------|
|                |                       |                                                                                                                                        | DOLLARS        | CENTS | DOLLARS    | CENTS |
| 646.32         | 15                    | STEEL POST, 2.0 LB/FT<br><i>Eighty dollars</i><br><i>No Cents</i><br>EACH                                                              | 80             | 00    | 1200       | 00    |
| 647.41         | 1                     | REMOVE AND STORE SIGN PANEL, SIGN PANEL ASSEMBLY -<br>TYPE 1 (UNDER 30 SQUARE FEET)<br><i>Sixty dollars</i><br><i>No Cents</i><br>EACH | 60             | 00    | 60         | 00    |
| 685.11         | 277                   | WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20<br>MILS<br><i>Eleven dollars</i><br><i>No Cents</i><br>PER LINEAR FOOT                 | 11             | 00    | 3,047      | 00    |
| 685.12         | 277                   | YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES - 20<br>MILS<br><i>Eleven dollars</i><br><i>No cents</i><br>PER LINEAR FOOT                | 11             | 00    | 3,047      | 00    |
| 697.03         | 60,000                | FIELD CHANGE PAYMENT (FCP)<br><i>One Dollar and Zero Cents</i><br>DOLLARS AND/OR CENTS                                                 | 1              | 00    | 60000      | 00    |

CARRY FORWARD

BROUGHT FORWARD

Project #20-C559

BID #2022-016

**Bridge Superstructure Replacement of County Route 405 (Sunset Hill Road) over Basic Creek and  
Old Ravena Road over Coeymans Creek**

| ITEM<br>NUMBER                                                                                                                         | ESTIMATED<br>QUANTITY | ITEM DESCRIPTION WITH<br>UNIT-BID PRICE WRITTEN IN WORDS                             | UNIT-BID PRICE         |       | AMOUNT-BID |       |
|----------------------------------------------------------------------------------------------------------------------------------------|-----------------------|--------------------------------------------------------------------------------------|------------------------|-------|------------|-------|
|                                                                                                                                        |                       |                                                                                      | DOLLARS                | CENTS | DOLLARS    | CENTS |
| 698.04                                                                                                                                 | 500                   | ASPHALT PRICE ADJUSTMENT<br><i>One Dollar and Zero Cents</i><br>DOLLARS AND/OR CENTS | 1                      | 00    | 500        | 00    |
| 698.05                                                                                                                                 | 500                   | FUEL PRICE ADJUSTMENT<br><i>One Dollar and Zero Cents</i><br>DOLLARS AND/OR CENTS    | 1                      | 00    | 500        | 00    |
| 698.06                                                                                                                                 | 500                   | STEEL PRICE ADJUSTMENT<br><i>One Dollar and Zero Cents</i><br>DOLLARS AND/OR CENTS   | 1                      | 00    | 500        | 00    |
| 699.0401                                                                                                                               | 1                     | MOBILIZATION<br><i>Fifty thousand dollars</i><br><i>No cents</i><br>LUMP SUM         | 50,000                 | 00    | 50,000     | 00    |
| <b>TOTAL OR GROSS SUM WRITTEN IN WORDS:</b><br><i>One million three hundred eighty eight thousand eight hundred dollars and 50/100</i> |                       |                                                                                      | \$ <i>1,388,800.50</i> |       |            |       |

CARRY FORWARD